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IMPORTANT NOTICE 
PROFESSIONAL 

TRANSPORTATION 
BULLETIN REVISIONS 

 
Selection Date: January 28, 2008 

 
The following revisions have been made to this Professional Transportation Bulletin. If you 
downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  
 
REVISION DATE:  November 21, 2008 
 
Item 48:  Addition for Region One/District One, Phase III engineering for the improvements 

of US 45 from IL 120 to IL 137.   
 
STATEMENTS OF INTEREST FOR ITEM 48 ONLY MUST BE RECEIVED BY THE 
BUREAU OF DESIGN AND ENVIRONMENT AT THE FOLLOWING E-MAIL ADDRESS: 
SOIPTB@DOT.IL.GOV PRIOR TO 12:00 P.M. LOCAL TIME, DECEMBER 5, 2008. 
 
STATEMENTS OF INTEREST RECEIVED AFTER THIS TIME WILL NOT BE 
CONSIDERED. 
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State Of Illinois 
Notice For Contact Information 

 
Department Of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department 
of Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 
500/15-1. It is available on IDOT’s WEBSITE at http://www.dot.il.gov. 
 
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the 
advertisement for offers of interest for professional services for Department of 
Transportation projects.  
 
Questions concerning this Bulletin should be directed to: 
 
Carrie Kowalski 
Consultant Unit Chief 
E-mail: Carrie.Kowalski@illinois.gov 
Phone: 217-782-6916 
 
Or mailing address: 
 
Bureau of Design and Environment 
2300 South Dirksen Parkway 
Room 330 
Springfield, IL 62764 
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Tentative Schedule 

For 
Professional 

Transportation Bulletins 
 

 
ACTIVITY 

 

 
PTB 151 

 
PTB 152 

 
PTB 153 

 
PTB 154 

 
PTB 155 

 
PTB 156 

       
PUBLISH PTB 02/05/09 05/07/09 08/06/09 11/05/09 02/04/10 05/06/10 

       
***STATEMENTS OF       

INTEREST 02/26/09 05/28/09 08/27/09 11/26/09 02/25/10 05/27/10 
ARE DUE       

       
SELECTION MEETING 04/22/09 07/22/09 10/21/09 01/20/10 04/21/10 07/21/10 

       
 
 
 

*** STATEMENTS OF INTEREST MUST BE RECEIVED BY 12:00 P.M. (NOON).   
STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED. 

 
Required forms for each submittal are available at http://www.dot.il.gov/desenv/deform.html 
 

Review the Guidelines and E-mail procedures in the PTB for submittal requirements. Both are linked in the 
bookmarks.  

We encourage the review of the FREQUENTLY ASKED QUESTIONS, located in the NEW NOTICES 
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E-mail Instructions for Completing 
Statements of Interest for Electronic Submittal 

 
We require Statements of Interest (SOI) to be submitted through the e-mail system using Adobe 
Acrobat 5.0 or greater Software.  
 
Electronic submittals should be made to the Central Office only.  The Central Office will forward the 
necessary consultant information to the Regions/Districts and other Bureaus or Divisions.  All 
electronic submittals should be addressed to SOIPTB@dot.il.gov 
 
Each prequalified consultant firm has been assigned a unique 2 to 6 character Firm Name Code 
which must be used when submitting electronic Statements of Interest.  This code appears on the 
SEFC Prequalification Page, the page that lists the prequalification categories, and is sent with your 
annual prequalification letter. The code is located at the top of the page and is next to the Firm 
Name.  
 

It is important your e-mail appear exactly like the attached example described below:   
(Note: ABC Engineering is used for example purposes only. The Code for this firm is “ABC”) 
 
 The Subject Line must read: FIRM NAME,  PTB NUMBER, ITEM(S) 

 
(Example: ABC Engineering, PTB 135, Items 4, 12, & 22)  If there will be more than one e-mail 
please note as follows: e-mail 1 of __ the total number to be sent.)  

           
 The first line of your e-mail should indicate your Firm Name, PTB & Items Number(s) on which 

your firm is submitting. 
 
(Example:  ABC Engineering has submittals for PTB 147, Items 4, 12 and 22.) 
 

 The second line should list the name, phone number, and e-mail of the person to contact should 
there be any questions regarding the submittal.  

 
 Each attachment must be labeled as indicated below: 

 
1. For each Item on which you are submitting use your 2-6 character Firm Name Code, 

immediately followed by the 2-digit Item Number (i.e., 01 through 99). 
(Example: ABC04.pdf) 

 
2. For your firm’s Current Obligation Form, use your 2-6 character Firm Name Code, followed 

by WL. 
(Example: ABCWL.pdf) 
 

3. For your firm’s Disclosure Forms, use your 2-6 character Firm Name Code, followed by DS. 
(Example: ABCDS.pdf) 
 

4. For your firm’s Delinquent Debt Payment Certification, use your 2-6 character Firm Name 
Code, followed by DP. 
(Example:  ABCDP.pdf)  

 
5 For your firm’s Disclosure of Business Operations in Iran, use your 2-6 character Firm Code, 

followed by DISCIR. 
 (Example: ABCDISCIR.pdf) 
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E-mail Instructions for Completing 
Statements of Interest for Electronic Submittal 

 
 
Please review the following example e-mail: 

 
 
Detail Descriptions of Attachments for electronic submittal: 
 
 ABC04, ABC12, and ABC22 are the Statements of Interest for the submitted Items and must 

include Exhibit A.  Following Exhibit A, include resumes of the key management personnel and 
project staff listed in Exhibit A.  If Exhibit B is required, include next, followed by resumes of 
individuals listed on page 2 of Exhibit B.  

 ABCWL is the Current Obligation Form.  Requirement: Only Prime submits one copy of the 
Current Obligation Form.  Instructions shown on page one should not be sent.  

 ABCDS is the Disclosure Forms.  Requirement: Only Prime submits one copy of the Disclosure 
Form.   Disclosure file would consist of Form A and Form B or the Form for Offerors That Have 
Previously Submitted Form A and Form B. The instructions should not be sent.  

 ABCDP is the Delinquent Debt Compliance Statement. Requirement: Prime and any known 
subconsultants the prime will be using are required to submit this form.  The forms should be 
converted to pdf and submitted as one pdf document.  

 ABCDISCIR is the Disclosure of Business Operations in Iran. Requirement: Only Prime submits   
one copy of the form.  

 
Complete the word documents then convert them to the Adobe PDF for submittal.  The size 
limitation on an incoming e-mail to IDOT is 2 MB.  If you exceed this limit, you must separate 
contents into multiple e-mails.  Identify the number of e-mails being sent, (i.e. 1 of 3). Scanned 
images, color graphics, and photographs, which are converted to Adobe Portable Document Files 
(PDF) files, can become very large, use sparingly if at all.  
 
The Exhibits (A & B), Current Obligations, Disclosure Forms A & B, Delinquent Dept Certification & 
Disclosure Business in Iran are available as word documents and may be downloaded from our 
web-site: http://www.dot.il.gov/desenv/deform.html  The bookmarks in the Professional 
Transportation Bulletin are also linked to the website.   
 
Use the latest documents provided on the web site.  The documents are labeled as follows: 

 Exhibit A = BDE XHBT-A  Exhibit B = BDE XHBT-B 
 Current Obligations = BDE CUR-OB 
 Disclosure Forms (A, B, and Offerors previously submitted) = DISC 2 (consultant) 
 Delinquent Debt (Consultants) = BDE 3000 
 Disclosure of Business In Iran= BDE 2900 

 
If you have questions, Please contact Carrie Kowalski at Carrie.Kowalski@illinois.gov.  
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NOTICE 
 
Proposed Negotiation Meeting information for Items will be available at the following 
link: http://www.dot.il.gov/dobuisns.html 

       
                                      
 

 Region 1 
 Diane O’Keefe 
 District One 

 Items 1 - 17 

 Region 2 
 George Ryan 
 District 2 

 Items  18 - 21 
 District 3 

 Item 22 
 

 Region 3 
 Joseph Crowe 
 District 4 

 Items 23 - 26 
 District 5 

 Item  27 
 

 Region 4 
 Roger Driskell 

 District 6 
 Items 28 - 31 

 Region 5 
 Mary Lamie 

 District 8 
 Item 32 -34 

 Bureau Of Bridges & 
Structures 
 Ralph Anderson 

 Items 35- 36 
   
 Bureau Of Materials & 

Physical Research 
 David Lippert 

 Items 37 - 40 
 

 Bureau Design & 
Environment 

 Eric Harm 
 Item 41 - 42 

 Bureau of Construction 
 Mike Renner 

 Item 43-44 

 Bureau of Operations 
 Joseph Hill 

 Items  45- 47 

  

   
   
   

Link for 
negotiation 
information 
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NOTICE 
FOR CLARIFICATION OF  

STATEMENTS OF INTEREST REQUIREMENTS 

Posted 11-13-08 
We are receiving Statements of Interest with the same person doing the work and then performing the 

Quality Control/Quality Assurance on the same work.  The Quality Control/Quality Assurance personnel 

on the Exhibit A should not be the same personnel that are preparing the data.  If the prime firm does 

not have the personnel to cover the QC/QA then a subconsultant prequalified in the category may be 

used.   

The highlighted sections have been added to the Guidelines in the Professional Transportation Bulletin 

and to the advertisements.  

5) Complete Exhibit A as follows: (This should follow the Table of Contents in the SOI) 

a) List the required key personnel to match required prequalification categories and any additional 

personnel requirements designated in the project advertisement.  Include firm name if work is to 

be completed by a subconsultant.  

b) QC/QA personnel must be different individuals than the staffing, which prepared the documents.  

 

Also, in an effort to clarify prequalification requirements in the Professional Transportation Bulletin 
advertisements the following has been included:  
 

The advertisement will now state: 

“The prime firm must be prequalified in the following categories to be considered for this project”:  

For the requirements of personnel on Exhibit A, it will state: 
 

The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer).  
Location Drainage prequalification category requirement may be completed by Sub and/or 
Prime) 

 

The person who will be in charge of route surveys (must be an Illinois Licensed Professional 
Engineer or an Illinois Licensed Surveyor).  Route Surveys prequalification category 
requirement may be completed by Sub and/or Prime) 
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NOTICE 
FOR  

REVISED CURRENT OBLIGATIONS FORM 
OCTOBER 10-01-08  

 
 
The main content of the obligations form has not been changed.  
  
The current obligation form was a Microsoft word document 
and has been revised to be a Microsoft Excel spread sheet.   
 
The instructions are set up as a separate worksheet and may 
be viewed by clicking the tab on the bottom.  
 
The current obligations are now two sheets.   The third 
sheet, “Current Obligations for the Illinois Department of 
Transportation That Your Firm Has Subcontracted,” was 
deleted.  
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NOTICE 
ALLOWABLE DIRECT COSTS 

The allowable direct costs will be effective November 1, 2008. 
Changes are highlighted in yellow 

The following costs are allowable when requested by the Department and included in the contract.  The 
costs are allowable when it is customary for the firm to bill for the cost and it can be itemized in the firm’s 
billing and accounting systems. 
  
Per Diem  State Rate ( Maximum) 
Lodging State Rate (Maximum) 
Air Fare Coach rate with 2 weeks’ notice 

as approved 
Vehicles   
 Mileage State travel rate*  maximum  
 Daily Rate (owned or leased the same) $45 /day 
Overtime Premium portion 
Tolls Actual Cost 
photo processing Actual Cost 
Cell phones-ONLY traffic counting and survey tasks $70/month/phone (Maximum) 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables and Mylars Actual Cost 
Specific insurance – required for project Actual Cost 
CADD Actual Cost (Maximum of 

$15.00/Hr) 
Monuments – Permanent Actual Cost 
Payment for Newspaper Ads Actual Cost 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Renderings & AV 
equipment/transcriptions 

Actual Cost 

Recording fees Actual Cost 
Courthouse fees Actual Cost 
Testing of Soil Samples Actual Cost 
Lab Services (excluding Phase III normal construction inspection 
such as beam breaks, cylinder breaks, pavement cores) 

Actual Cost 

**Equipment rental specific for a project (snooper for bridge 
inspection, noise meter, etc.) 

Actual Cost 

**Specialized equipment – on an as needed basis with prior 
approval from IDOT’s Central Office, Bureau of Design and 
Environment 

Actual Cost 

Traffic Systems 
 Mobile Phone (for traffic system implementation) 
 Telephone Usage (for traffic system monitoring) 

Actual Cost 

Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography and mapping Actual Cost 
Utility exploratory trenching Actual Cost 
 

 Travel reimbursed according to CMS Travel Policy.  Website for State Travel rates   
http://www.state.il.us/cms/2_servicese_oth/trvlguid.htm 

 ** Items must be specifically listed in the agreement 
 Equipment Rental must have 2-3 quotes and have prior approval from IDOT’s Central Office 

Bureau of Design and Environment. 
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ALLOWABLE DIRECT COSTS-Continued 
 

PHASE III 
Phase III Communications:  

 Cell Phones (maximum of 3 without additional           
approval. Personal phones that do not remain on 
the job site are not allowable) 

$70/month/phone 
(Maximum) 

 radio communication  Actual cost  

 2-way radio Actual Cost 

Vehicles (Only for Vehicles assigned to project)  
DAILY RATE ONLY 
 

$45/day 

 The number of days will be calculated as follows: 
For extended stay ***- Number of days on job site plus one 
day to travel to and from job site 
Weekly (hotel) –Number of days on job site plus one day to 
travel to and from job site per week. 

Shift Differential Actual cost based on firm 
policy 

***Extended Stay Status applies to individuals on the project over 20 consecutive working days. 
The decision whether individuals will stay over the week-end will be made after the Contractor’s 
schedule is available and shall be made jointly by the Consultant Liaison and the IDOT 
Resident. 
 
NOTES: 
 For Construction inspection contracts beam and cylinder breaks are not reimbursable.  
Overtime to employees traveling to and from the site will be allowable depending on the firm’s 
policy and limited to the Department’s policy (see Departmental Order 4-1). 
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FREQUENTLY ASKED QUESTIONS 
 

1. Question:  Where do I submit my electronic Statement of Interest? 
 

Answer: As stated in each advertisement and in the E-mail Instructions all submittals go to 
SOIPTB@dot.il.gov  

 
2. Question:  Where are the latest forms? 

 
Answer: In the Professional Transportation Bulletin there is a bookmark titled Forms, which 

links to the website, a link in the Guidelines, and a link in the E-mail Instructions. 
Link: http://www.dot.il.gov/desenv/deform.html 

 
3. Question:  Why do I have to keep the footer with document name and why use the latest form? 

 
Answer: IDOT is ISO certified.  When IDOT is audited, The ISO Auditors ask, “How do you 

know the correct form is being used?”  The footer with the document name and 
revision are the proof required.  

 
4. Question: The footer disappears when I insert the Exhibit A/B file. How do I keep the footer?   

 
Answer: There are two options 

 If you are using Microsoft Word, you need to insert a section break.  Per Word 
help, “To create a different header or footer for a section, you need to break the 
connection between the sections. Click in the section for which you want to 
create a different header or footer. On the Header and Footer toolbar, click 
Link to Previous to break the connection between the header and footer in 
the current section and the previous one.” 

 
OR 

 
 Complete the word file, convert to adobe, and then insert the file in to your 

already converted PDF Statement of Interest. 
 

5. Question: Does the Prime have to be prequalified in the requested categories in the 
advertisement or can we sub that work out? 

 
Answer:  Yes, the prime is required to have the prequalification.  It states in the guidelines: 

The firm acting as the prime must be prequalified in all of the prequalification 
categories requested in the project advertisement even if they plan to 
subcontract part of the project, except where noted in a specific project 
advertisement. 
  

Also, in every advertisement it states: 
“The prime firm must be prequalified in the following categories to be considered for 
this project:” This means the prime is required to be prequalified in the listed 
categories.  
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6. Question: In the advertisements it sometimes states:  
The person who will perform/supervise the work in the area of drainage 
calculations and preparation of the Drainage Report (must be an Illinois Licensed 
Professional Engineer).  Location Drainage prequalification category requirement 
may be completed by Sub and/or Prime) 
The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer or an Illinois Licensed Surveyor).  Route Surveys 
prequalification category requirement may be completed by Sub and/or Prime) 
The person who will perform/supervise the work in the area of geotechnical 
analysis and the preparation of the Structure Geotechnical Report (must be an 
Illinois Licensed Professional Engineer). Geotechnical Services, Structure Reports 
Geotechnical (SGR) prequalification category requirement may be completed by 
Sub and/or Prime. 

 
How do we address this in our submittal? 

 
Answer:  In these instances, if the prime is prequalified they may use their staff.  If the prime 

is prequalified or if not prequalified for those categories, a subconsultant that is 
prequalified in the requested category may be used.   

 
For example in the Exhibit A for a sub, fill out as shown  
Other Required Key Staff: 
 

Name Required Prequalification Category :  
Land Surveying  
*Name John Doe @ ABC Engineering  
Category    PLS (PE, SE, LS)  
Registration # 035-123456  
Year Registered 1998 State IL  
Office Location:  
City Chicago State IL  

 
7. Question: The advertisement has a DBE Goal.  Where & how do we address in our 

Statement of Interest? 
 

Answer: In the Exhibit A on page 3 of 3, there is the following statement: 
 “List Subconsultant(s) and the item(s) of work that they will perform.” This is where 

the firm lists all subs including DBE’s.  Example: ABC Engineering, DBE, will 
perform land surveying services.  

 
8. Question: The advertisement states: The Environmental Lead, who will be responsible for the 

day-to-day management of the environmental work effort, and persons responsible 
for all environmental disciplines including air quality, water quality, traffic noise, 
socio-economics and ecology. Environmental staffing on Exhibit B must match the 
staffing presented and approved in the firm’s most recent Statement of Experience 
and Financial Condition.  Where do I find the approved staffing? 

 
Answer: Every firm prequalified in environmental assessment receives as part of the 

prequalification response, a document that has a listing of who is qualified for lead 
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and each discipline and at what level, EA or EIS.  The personnel on the document 
titled “Prequalified Environmental Staff” are the staff that must appear on Exhibit B.  

 
9. Question: The Advertisement state the required prequalification category is Location/Design 

Studies (Reconstruction/Major Rehabilitation).  Is the firm required to submit an 
Exhibit B? 

 
Answer: Yes, it’s required per the guidelines:  6) Projects involving Location Design Studies 

(Reconstruction/Major Reconstruction and New Construction/Major 
Reconstruction) and all Environmental Reports (Environmental Assessment and 
Environmental Impact Statements) require completion of Exhibit B.  The request in 
the advertisement for Exhibit B is done as a courtesy.  

 
10. Question: The guidelines say no more than 2 pages for firm’s interest in performing the work.   

The advertisement requests additional data such as: 
 Statements of Interest must also include the proposed Quality 

Assurance/Quality Control (QA/QC) plan for the project design, including 
calculations and check-set plans and specifications as deliverables. 

Or 
 Statements of Interest must include details of how the Consultant will 

accomplish the work, a schedule for completing the work in the prescribed time, 
the firm’s capability, and project team experience for similar projects, an 
organizational chart for the project, etc.  

Can we go over the 2 page limit? 
 

Answer: The guidelines also state, “8) In addition to the above requirements, any other 
information specifically requested in the project advertisement should also be 
included in the submittal.”  The 2 page limit is separate from the additional 
requirements that may be requested in the advertisement.  Your firm may not be 
considered if not all information requested in the advertisement is provided. 

 
11. Question: Can we include pictures, charts, graph’s? 

 
Answer: Yes, but we have a limitation on receiving files.  We can only accept files under 

2MB. 
 

12. Question: Our Statement of Interest files are very large.  Can we break up the file and send in 
multiple e-mails? 

 
Answer: Yes, but first look at why it’s so large.  Is everything scanned; are large picture files 

included, etc.  Converting existing files to Adobe and limiting graphics can reduce 
the size of a file significantly. 

  
 As stated in the E-mail Instructions, 

Complete the word documents then convert them to the Adobe PDF for submittal. 
The size limitation on an incoming e-mail to IDOT is 2 MB. If you exceed this limit, 
you must separate contents into multiple e-mails. Identify the number of e-mails 
being sent, (i.e. 1 of 3). Scanned images, color graphics, and photographs, which 
are converted to Adobe Portable Document Files (PDF) files, can become very 
large, use sparingly if at all.  
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13. Question: Our firm wants to do a joint venture (JV).  Does IDOT have a JV agreement form? 

 
Answer: No, IDOT does not have a form.  It is up to the Consultants entering into a JV to 

submit the JV agreement as part of the Statement of Interest.  See recurring notice 
“NOTICE FOR JOINT VENTURE” 

 
14. Question:   What are common errors made by consultants when submitting a Statement of 

Interest? 
 

Answer: Waiting until the last minute to complete the Statements of Interest and using old 
SOI’s with no quality control check.  

 
 
 

 
 

Document Problem(s) 
Current 
Obligations 

(wrong form, addition errors, $’s not included for latest 
selection information, Construction Inspection work more 
than total work shown) (review instructions) 

Delinquent Debt  (not signed/dated, subconsultants not included, doesn't 
match first page, i.e. prime has sub working on item 2 and 
4, sub lists working on 2 and 6) 

Disclosure  (not signed/dated, only partial submittal, missing form B,  
or no disclosure included) 
Disclosures NOT UPDATED WHICH CAUSES DELAYS. 
IDOT is unable to authorize the firm to do work if 
disclosure is not clear.  

Exhibit A (nothing in footer to indicate which form used, old form 
used,  not signed/dated, city not indicated, DBE and work 
they are performing are not listed all requested personnel 
in advertisement not included.  

Exhibit B (not included, nothing in footer to indicate which form 
used, old form used although new revised date shown in 
footer) Personnel listed did not match SEFC Env. Staffing 
plan)  

Iran Disclosure (not signed/dated or included) 
Miscellaneous (Late, partial submittal, sent to wrong e-mail address, etc.) 
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Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

PROFESSIONAL TRANSPORTATION BULLETIN #150 
Publish Date November 13, 2008 

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project.   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of 
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part 
26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT AT THE 
ABOVE ADDRESS AND IF APPLICABLE, THE APPROPRIATE DISTRICT ENGINEER OR BUREAU 
CHIEF PRIOR TO 12:00 P.M. LOCAL TIME, December 04, 2008.  STATEMENTS RECEIVED AFTER 
THIS TIME WILL NOT BE CONSIDERED.  
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience, and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters expressing your interest in various projects and/or correspondence concerning your firm via 
Overnight/Federal Express mail to members of the Consultant Selection Committee. 
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Guidelines for Submitting Statements of Interest (SOI) 
 
The firm acting as the prime must be prequalified in all of the prequalification categories requested in 
the project advertisement even if they plan to subcontract part of the project, except where noted in a 
specific project advertisement.  Any work being done by a consultant, prime or sub must be 
prequalified in the category of work they are performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects listed herein 
by submitting a separate Statement of Interest (SOI) for each project that includes the following: 
 
1) A cover sheet, clearly identifying the PTB Number, Item Number, Firm Name, and IDHR number (if 

available, see recurring notices). No additional information is required on the cover. 
 
2) A brief statement of the firm’s interest in performing the work. (Should not be longer than 2 pages) 
 
3) A Table of Contents with page numbers, identifying the approach, exhibits, resumes, etc. 
 
4) Color graphics/photographs should be limited in the submittal because the size limitation on incoming e-

mail is 2 MB.  Photo’s etc. can create a large file so use at your discretion.  
 
5) Complete Exhibit A as follows: 

a) List the required key personnel to match required prequalification categories and any additional 
personnel requirements designated in the project advertisement. (Include firm name if work is to be 
completed by Subconsultant) 

b) QC/QA personnel must be different individuals than the staffing, which prepared the documents.  
c) Attach resumes of all personnel listed in a) above. Individual resumes should not exceed two pages and 

must be relevant to the expertise required for the specific project. 
d) Designate the estimated time required to complete the project using the personnel presented. A 

completion date and/or number of months to complete the project should also be provided. 
d) Identify proposed subconsultants and item(s) of work they will perform.  If a DBE Goal is in the 

advertisement list the DBE subconsultant(s) and work the firm will be performing. All Subconsultants 
must be prequalified in the area of work they will be performing. 

 
6) Projects involving Location Design Studies (Reconstruction/Major Reconstruction and New 

Construction/Major Reconstruction) and all Environmental Reports (Environmental Assessment and 
Environmental Impact Statements) require completion of Exhibit B. 

 
7) Experience of the staff or firm in accomplishing similar types of work should be shown for only the most 

recent projects and should be concise and relevant to the expertise required for the specific project. If 
there are several projects with the same work completed, then one summary would be adequate with each 
location and the project manager noted for each. This information should be shown at the end of the SOI. 

 
8)  In addition to the above requirements, any other information specifically requested in the project 

advertisement should also be included in the submittal. 
 
9) The Instructions for completing the Current Obligation documents immediately precede the Current 

Obligation forms. The Current Obligation Forms should be a separate document from the SOI. Only one 
copy for each prime, sent to the Central Bureau of Design and Environment, is required. 

 
10)  Instructions for completing Forms A and B are included on pages 1and 2 immediately preceding Forms A 

and B. Disclosure Forms should be a separate document from the SOI. A cover should be provided with a 
statement similar to the following: “The Form A disclosures (or Certification Statement) and the Form B 
disclosures are being submitted for PTB # ____, Item(s): ____.” Only one copy for each prime, sent to the 
Central Bureau of Design and Environment, is required. In addition, Form B should not include IDOT 
projects, since this information is already included in the Current Obligations. 
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Guidelines for Submitting Statements of Interest (SOI) 
 

11) The Delinquent Debt Certification is separate document.  Only one document, for prime and 
subconsultants, with all pertinent data is required.  Instructions are included at the bottom of the 
Delinquent Debt document.  

 
12)  The Disclosure of Business Operations in Iran is a separate document.  Only one document for each prime 

is required.  Instructions are included at the bottom of the Disclosure of Business Operations in Iran 
document.  

 
13) Exhibit A, Exhibit B, the Current Obligations Form, Disclosure Forms, Delinquent Debt Certification, and 

Disclosure of Business Operations in Iran are available on our web site: 
http://www.dot.il.gov/desenv/deform.html 

 
The following addresses may be used when a hard copy of the SOI is requested to be sent to the Central Office in the 
advertisement: 
Illinois Department of Transportation 
Ms. Cheryl Cathey 
Bureau of Design and Environment 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, Illinois 62764 
 
If required to be sent to the Region/District use addresses as follows: 
Region 1 
Ms. Diane O'Keefe 
District 1 
201 West Center Court 
Schaumburg, IL 60196 
 

  

Region 2 
Mr. George Ryan 
District 2 
819 Depot Avenue 
Dixon, IL 61021 

  
Mr. George Ryan 
District 3 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 
 

Region 3 
Mr. Joseph Crowe 
District 4 
401 Main Street 
Peoria, IL 61602 
 

  
Mr. Joseph Crowe 
District 5 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 
 

Region 4 
Mr. Roger Driskell 
District 6 
126 East Ash St. 
Springfield, IL 62704 
 

  
Mr. Roger Driskell 
District 7 
400 West Wabash 
Effingham, IL 62401 
 

Region 5 
Ms. Mary Lamie 
District 8 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 
 

  
Ms. Mary Lamie 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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PROFESSIONAL TRANSPORTATION BULLETIN 
 

REQUIRED FORMS FOR STATEMENT OF INTEREST 
SUBMITTAL 

 
 

All required forms are located at: http://www.dot.il.gov/desenv/deform.html 
 
Forms appear on the page as follows: 

 

BDE 2900 Disclosure of Business Operations in Iran   

BDE 3000 Delinquent Debt Certification (Consultant)   

BDE CUR-OB  Consultant's Current Obligations for Statements of Interest.  10/01/08 

BDE XHBT-A Consultant Exhibits A  11/06 

BDE XHBT-B Consultant Exhibits B  4/1/08 

DISC 2 
(Consultants) 

Disclosure Forms for Consultant Offers Instructions 
Form A, Financial Information & Potential Conflict of Interest 
Form B, Other Contract & Procurement Related Information Disclosure  

 
 
11/07 
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1. Job No. P-91-185-09, Phase I/II, I-80 from Grundy County Line to US 30, Will County, 
Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2009 at 9:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase I/II engineering services are required to perform all work associated with the preparation 
of a preliminary engineering and environmental study (anticipated to be a Categorical 
Exclusion/Project Report) and preparation of contract plans, specifications and estimates for the 
rehabilitation of I-80 from the Grundy County Line to US 30, a distance of approximately 15 
miles.  All work for this project will be in English units. 
 
Phase I may include evaluating the geometrics for safety, preparing complete inspections and 
reports for the mainline bridges (including truss bridges), data collection, preparation of base 
maps and mosaics, ground survey, crash analysis, traffic studies including Intersection and 
Interchange Design Studies, traffic maintenance analysis, drainage studies, cost estimates and 
all other work necessary to complete Phase I.   
 
Phase II work may include roadway and interstate rehabilitation plan preparation, structure work 
(including bridge rehabilitation and/or reconstruction), intersection improvements and geometric 
modifications, addition of lighting or lighting improvements, signing improvements, pavements 
markings, drainage improvements, surveillance items, geotechnical studies and any other work 
required to complete the project.  There may be several stages of work and multiple 
construction contracts required to complete the contract.    
 
The department will make available to the Consultant microfilm data, right-of-way information 
(as available), crash data, utility coordination and correspondence, archaeological, historical, 
biological, and special waste survey and coordination data.  
 
The estimated construction cost for this project is $140,000,000.  The completion date for 
Phase I will be 18 months after authorization to proceed. Phase II will be negotiated near the 
completion of Phase I.  Phase II work must be completed within 18 months after authorization 
to proceed with Phase II.  
 
Key personnel listed on Exhibits A and B for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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 The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer).  
Location Drainage prequalification category requirement may be completed by Sub 
and/or Prime) 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer or an Illinois Licensed Surveyor).  Route Surveys prequalification 
category requirement may be completed by Sub and/or Prime) 

 
 The person who will perform/supervise the work in the area of geotechnical analysis and 

the preparation of the Structure Geotechnical Report (must be an Illinois Licensed 
Professional Engineer). Geotechnical Services, Structure Reports Geotechnical (SGR) 
prequalification category requirement may be completed by Sub and/or Prime. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   

 
Highways (Freeways) 
Structures (Highway: Complex) 
Location/Design Studies (Reconstruction/Major Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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2. Job No. P-91-186-09, Phase I, I- 55 at Weber Rd, Will County, Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 3, 2009 at 9:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase I engineering services are required for all work associated with the preparation of a 
preliminary engineering and environmental studies (anticipated to be a Combined Design 
Report and Environmental Assessment) for the improvement of I-55 at Weber Road.  The work 
for the project may include reconfiguration of the interchange and improvements to both I- 55 
and Weber Road.    All work for this project will be in English units. 
 
The Consultant's work may include data collection, traffic counts, development of traffic 
projections, complete ground survey, preparation of aerial mosaics, accident analysis, alternate 
geometric studies, construction cost estimates, interchange and intersection design studies, 
bridge inspections and reports, traffic maintenance and all other work necessary to complete 
Phase I.  Public involvement will be achieved following the department‟s Context Sensitive 
Solutions (CSS) policy.   
 
The department will make available to the Consultant microfilm plans, existing right-of-way data 
(as available), crash data, utility coordination, and correspondence, archeological, historical, 
biological, and special waste survey and coordination.     
 
The estimated construction cost for this project is $60,000,000.  The completion date for this 
project will be 48 months after authorization to proceed. 
 
Key personnel listed on Exhibits A & B for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
Location Drainage prequalification category requirement may be completed by Sub 
and/or Prime.  
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 The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer or an Illinois Licensed Surveyor).  Route Survey prequalification 
category requirement may be completed by Sub and/or Prime. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
 The Environmental Lead, who will be responsible for the day-to-day management of the 

environmental work effort, and persons responsible for all environmental disciplines 
including air quality, water quality, traffic noise, community impacts and ecology.  
Environmental staffing on Exhibit B must match the staffing presented in the firm's most 
recent Statement of Experience and Financial Condition. 

 
The prime firm must be prequalified in the Location/Design Studies (Reconstruction/Major 
Rehabilitation) category to be considered for this project.   
 
The prime Consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been 
presented in your most recently approved Statement of Experience and Financial Condition or 
your firm may use a single subconsulting firm that is prequalified in Environmental Reports 
(Environmental Assessment) to perform all of the environmental work.  The subconsultant's 
staff must be the same as presented in their most recently approved Statement of Experience 
and Financial Condition.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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3. Job No. C-91-189-09: Phase III Various Projects, Various Routes, Various Counties, 
Region One/District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 6, 2009 at 9:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase III engineering services are required to assist department resident engineers and/or 
technicians on various construction projects throughout District One.  Two to four engineers 
and/or engineering technicians are anticipated to be required during the 2009 and 2010 
construction seasons.  Typical assignments would include, but are not limited to, general 
construction inspection and documentation, including PCC & bituminous concrete paving 
operations, drainage, patching, bridge structures, bridge painting and providing general  
assistance as a member of a field crew.  Survey/layout services may be required.  Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis.  This work may be in either English or metric units.  
 
The department will furnish the Consultant with contract plans and specifications.   
 
The Consultants work includes, but is not limited to, providing staff, cell phones and vehicles for 
personnel use on construction sites and for traveling between projects.  The duration of time 
spent at a single location would vary as a funtion of work assignment needs.  
 
Quality Assurance (QA) oversight and Contractor‟s Quality Control (QC) by the same 
Consultant or one of their sub-consultants, on the same project or on material coming from the 
same plant is prohibited. At the negotiation meeting, the Prime Consultant and subconsultant(s) 
will disclose all current relationships with contractors. 
 
The personnel shall have a good working knowledge of department‟s Specifications for Road 
and Bridge Construction, the department‟s Construction Manual and documentation and in 
inspection procedures.   
 
This work must be completed within 18 months after authorization to proceed.  The agreement 
with the Consultant will include an option for renewal by the department for an additional 18 
months.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 Project Manager 

 The Document Technician (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number IDOT class S-14, 
Documentation of Contract Quantities) 
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 Inspectors (A current IDOT Construction Documentation Certificate is desired) 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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4. Job No. C-91-190-09: Phase III Various Projects, Various Routes, Various Counties, 
Region One/District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 6, 2009 at 2:00 P.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase III engineering services are required to assist department resident engineers and/or 
technicians on various construction projects throughout District One.  Two to four engineers 
and/or engineering technicians are anticipated to be required during the 2009 and 2010 
construction seasons.  Typical assignments may include, but are not limited to, general 
construction inspection and documentation, including PCC & bituminous concrete paving 
operations, drainage, patching, bridge structures, bridge painting and providing general 
assistance as a member of a field crew. Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  Survey and layout 
services may be required.  This work may be in either English or metric units.  
 
The department will furnish the Consultant with contract plans and specifications.   
 
The Consultants work includes but is not limited to providing staff, cell phones and vehicles for 
personnel use on construction sites and for traveling between projects.  The duration of time 
spent at a single location would vary as a funtion of work assignment needs.  
 
Quality Assurance (QA) oversight and Contractor‟s Quality Control (QC) by the same 
Consultant or one of their sub-consultants, on the same project or on material coming from the 
same plant is prohibited. At the negotiation meeting, the Prime Consultant and subconsultant(s) 
will disclose all current relationships with contractors. 
 
The personnel shall have a good working knowledge of department‟s Specifications for Road 
and Bridge Construction, the department‟s Construction Manual and documentation and in 
inspection procedures.   
 
This work must be completed within 18 months after authorization to proceed.  The agreement 
with the Consultant will include an option for renewal by the department for an additional 18 
months.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 Project Manager 

 The Document Technician (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number IDOT class S-14, 
Documentation of Contract Quantities) 
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 Inspectors (A current IDOT Construction Documentation Certificate is required) 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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5. Job No. P-91-182-09 Phase I Services for Various Bridges, Various Counties, Region 
One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 5, 2009 at 9:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase I engineering services are required to perform all work associated with the preparation of 
preliminary engineering and environmental studies (anticipated to be Categorical 
Exclusion/Project Reports) for the rehabilitation or reconstruction of up to five bridges which 
may include or be similar to those listed below.  All work for this project will be in English units. 
 
Phase I may include preparing complete bridge inspections and reports, data collection, 
preparation of base maps and mosaics, ground survey, crash analysis, traffic studies, traffic 
maintenance analysis, drainage studies, cost estimates and all other work necessary to 
complete Phase I.   
 
The following structures are anticipated to be included in this project: 
 

 S.N. 056-0072 IL 176 over drainage ditch east of IL 23, McHenry County 
 S.N. 049-0062 IL 132 over Des Plaines River, Lake County 
 S.N. 016-0587 I-55 over County Line Road, Cook County 
 S.N. 016-0936 IL 83/US 6 (Torrence Ave.) over Little Cal River, Cook County 
 S.N. 016-2009 Wolf Rd. over Wellers Creek, Cook County 

 
The department will furnish the Consultant with microfilm data, right-of-way data (as available), 
crash data, utility coordination and correspondence, as well as archaeological, historical, 
biological, and special waste survey and coordination. 
 
The cumulative construction value of these projects is estimated to be in excess of 
$14,000,000.  The completion date for this project will be 18 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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 The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer).  
Location Drainage prequalification category requirement may be completed by Sub 
and/or Prime. 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer or an Illinois Licensed Surveyor).  Route Survey prequalification 
category requirement may be completed by Sub and/or Prime) 

  
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be pre-qualified in the following categories to be considered for this project:   

 
Structures (Highway: Typical) 
Location/Design Studies (Reconstruction/Major Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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6. Job No. P-91-183-09, Phase I, Various Bridges, Various Counties, Region One, District 
One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 6, 2009 at 9:00 a.m. at the 
Region One, District One Office in Schaumburg. 
 
Phase I engineering services are required to perform all work associated with the preparation of 
preliminary engineering and environmental studies (anticipated to be Categorical 
Exclusion/Project Reports) for the rehabilitation or reconstruction of up to seven bridges which 
may include or be similar to those listed below. All work for this project will be in English units. 
 
Phase I may include, but is not limited to, preparing complete bridge inspections and reports, 
data collection, preparation of base maps and mosaics, ground survey, crash analysis, traffic 
studies, traffic maintenance analysis, drainage studies, cost estimates, and all other work 
necessary to complete Phase I.   
 
The following structures are anticipated to be included in this project: 
 

 S.N. 049-0087 IL 43 at US 41, Lake County 
 S.N. 099-0148 US 6 over Marley Creek, Cook County 
 S.N. 099-0149 US 6 over Marley Creek, Cook County 
 S.N. 016-0362 Rand Rd. over Des Plaines River, Cook County 
 S.N. 016-2843 US 6 over Midlothian Creek, Cook County 
 S.N. 016-0726 Harts Rd. over North Branch Chicago River, Cook County 
 S.N. 016-0680 Wolf Rd. over Palatine Rd., Cook County 

 
The department will furnish the Consultant with microfilm data, right-of-way data (as available), 
crash data, utility coordination and correspondence, as well as archaeological, historical, 
biological, and special waste survey and coordination. 
 
The cumulative construction value of these projects is estimated to be in excess of 
$13,000,000.  The completion date for this project will be 18 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A & B for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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 The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
Location Drainage prequalification category requirement may be completed by Sub 
and/or Prime. 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer or an Illinois Licensed Surveyor).  Route Survey prequalification 
category requirement may be completed by Sub and/or Prime. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   

 
Structures (Highway: Typical) 
Location/Design Studies (Reconstruction/Major Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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7. Job No. P-91-184-09, Phase I, Various Bridges, Various Counties, Region One/District 
One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 9, 2009 at 1:00 p.m. at the 
Region One, District One Office in Schaumburg. 
 
Phase I engineering services are required to perform all work associated with the preparation of 
preliminary engineering and environmental studies (anticipated to be Categorical 
Exclusion/Project Reports) for the rehabilitation or reconstruction of up to three bridges which 
may include or be similar to those listed below (which include truss bridges). All work for this 
project will be in English units. 
 
Phase I may include, but is not limited to, preparing complete bridge inspections and reports, 
data collection, preparation of base maps and mosaics, ground survey, crash analysis, traffic 
studies, traffic maintenance analysis, drainage studies, cost estimates and all other work 
necessary to complete Phase I.   
 
The following structures may be included in this project: 
 

 S.N. 016-0934 Torrence Ave. over Grand Calumet River, Cook County 
 S.N. 016-0777 Western Ave. over the Cal-Sag Channel, Cook County 
 S.N. 016-0540 Willow Springs Rd. over Des Plaines River, Cook County 

 
The department will furnish the Consultant with microfilm data, right-of-way data (as available), 
crash data, utility coordination and correspondence, as well as archaeological, historical, 
biological, and special waste survey and coordination. 
 
The cumulative construction value of these projects is estimated to be in excess of 
$12,000,000.  The completion date for this project will be 18 months after authorization to 
proceed 
 
Key personnel listed on Exhibit A & B for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
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 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
Location Drainage prequalification category requirement may be completed by Sub 
and/or Prime.  

 
 The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer or an Illinois Licensed Surveyor). Route Survey prequalification 
category requirement may be completed by Sub and/or Prime.  

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Structures (Highway: Complex) 
Location/Design Studies (Reconstruction/Major Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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8. Job No. P-91-146-09, Phase I Studies for Various Projects, Various Routes,  Various 
Counties, Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 10% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 30, 2009 at 9:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase I engineering services are required to perform all work associated with the preparation of 
preliminary engineering and environmental studies (anticipated to be Categorical 
Exclusion/Project Reports) for the improvement of approximately 7 locations.    All work for this 
project will be in English units. 
 
The following are the anticipated locations: 
 

 US 20, Oak Ave. to Park Blvd., DuPage County 
 IL 53 at New River Rd., Will County 
 IL 53 at Laraway Rd., Will County 
 IL 53/68 (Dundee Rd.), US 12 to Kennedy Dr., Cook County 
 IL 58 at Shales Parkway/ Countryfield Lane, Cook County 
 IL 171 at 104th Ave./ Willow Springs Rd., Cook County 
 Wolf Rd. at 183rd St., Cook County 

 
The Consultant's work may include, but is not limited to, data collection, preparation of base 
maps and mosaics, geometric studies, safety studies including accident analysis, capacity 
analysis including intersection design studies, Categorical Exclusion Reports, drainage studies 
including Hydraulic Reports, cost estimates, public involvement, and all other related work 
necessary to complete various Phase I studies and tasks.   
 
The department will furnish the Consultant with any relevant and available information such as 
ground survey, accident data, existing and projected traffic data, utility coordination, and right-
of-way data, as well as archaeological, historical, and special waste survey coordination.   
 
The cumulative cost of construction of these projects is anticipated to be in excess of 
$7,000,000.  The completion date for this contract will be 18 months after authorization to 
proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
Location Drainage prequalification category requirement may be completed by Sub 
and/or Prime.  

 
The prime firm must be prequalified in the following categories to be considered for this project:   

 
Location/Design Studies (Rehabilitation) 
Special Studies (Safety) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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9. Job No. R-90-004-09, I-57 and  I-294, Land Surveys, Cook County, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are selected for this project is scheduled to attend an initial meeting on January 30, 
2009 at 10:30 am at the District One Office in Schaumburg. 
 
Phase II engineering services are required for Land Surveying services to prepare Land 
Acquisition documents for approximately 275 parcels along I-57 and I-294 in Cook County.  All 
work for this project will be in English units.  
 
The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats, proposed right-of-way requirements.   
 
The Consultant's work is anticipated to include field and office resources to prepare a statutory 
Plat of Highway, legal descriptions, and field staking of same.  The completion date for this 
contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the wok 

document (must be an Illinois Licensed Professional Land Surveyor). 
 
 The person who will perform the QC/QA review work of all milestone submittals documents 

(must be an Illinois Licensed Professional Land Surveyor). 
 
The prime firm must be prequalified in the Special Services (Land Surveys) category to be 
considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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10. Job No. P-91-147-09, Phase I Studies for Various Projects, Various Routes, Various 
Counties, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
This project requires 10% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 2, 2009 at 9:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase I engineering services are required to perform all work associated with the preparation of 
preliminary engineering and environmental studies (anticipated to be Categorical 
Exclusion/Project Reports) for the improvement of approximately 10 locations.  All work for this 
project will be in English units. 
 
The following are the anticipated locations: 
 

 I-290/IL 53 at Biesterfield Rd., Cook County 
 US 12/45 at Lawrence Ave., Cook County 
 US 12/IL 59 at Bonner Rd., Lake County 
 US 14 at Kelsey Rd., Lake County 
 US 45 at Gages Lake Rd., Lake County 
 IL 19 at Barrington Rd., Cook County 
 IL 59 at US 20, Cook County 
 IL 59 at North Aurora Rd., DuPage County 
 IL 176 at Fairfield Rd., Lake County 
 IL 137 at O'Plaine Rd., Lake County 

 
The Consultant's work may include, but is not limited to, data collection, preparation of base 
maps and mosaics, geometric studies, safety studies including accident analysis, capacity 
analysis including intersection design studies, Categorical Exclusion Reports, drainage studies 
including Hydraulic Reports, cost estimates, public involvement, and all other related work 
necessary to complete various Phase I studies and tasks.   
 
The department will furnish the Consultant with any relevant and available information such as 
ground survey, accident data, existing and projected traffic data, utility coordination, and right-
of-way data, as well as archaeological, historical, and special waste survey coordination.   
 
The cumulative cost of construction of these projects is anticipated to be in excess of 
$7,000,000.  The completion date for this project will be 18 months after authorization to 
proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
Location Drainage prequalification category requirement may be completed by the Sub 
and/or Prime.  

 
The prime firm must be prequalified in the following categories to be considered for this project:   

Location/Design Studies (Rehabilitation) 
Special Studies (Traffic) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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11. Job No. P-91-095-09, Various Traffic Data Collection. Various Counties, Region One, 
District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February, 09, 2009 at 9:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase I engineering services required for collection of manual 12 hour intersection traffic counts 
and other related traffic data collection as well as, special traffic studies including but not limited 
to OD and Occupancy and special category studies.  This work will be monitored by District 
One‟s Bureau of Programming – Data Bank Unit.  Work orders under the blanket agreement will 
be negotiated and authorized by the department on an as-needed basis. The department will 
furnish the Consultant with maps of count locations and type of study needed. 
 
The Consultant‟s Statement of Interest must demonstrate a thorough knowledge of traffic 
counting principles and the capability of furnishing equipment as well as personnel to 
accomplish this work effort.  Raw intersection traffic count data will be provided to the 
department in both electronic and hard copy formats as required.  
 
This work must be completed within 24 months after authorization to proceed.  The agreement 
with the Consultant will include an option for renewal by the department for an additional 24 
months.   

 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer) 

 
 The person(s) who will be directly performing the required work 

 
The prime firm must be prequalified in the Special Studies (Traffic) category to be considered 
for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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12. Job No. P-91-181-09, Various Phase-I Engineering for Drainage Studies and Hydraulic 
Reports, Various Routes, Various Counties, Region One/District One. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 11, 2009 at 10:30 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase I engineering services are required for preparing Drainage Studies and Hydraulic 
Reports for various locations in District One.  Typically, the studies and reports will be 
completed in conjunction with Project Reports prepared by others.  All documentation and the 
supporting computations are to be presented in the study/report format as appropriate.  
Preparation of Location Drainage Studies shall be in accordance with the District requirements.  
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. All work for this project will be in English units. 
 
The department will furnish the Consultant with historical highway plans, aerial mosaic, ground 
surveys, hydraulic stream surveys, contour mapping, flood insurance studies, floodplain maps, 
and information about known drainage problems, if available. 
 
The Consultant's work may include data collection, field verifications, roadway survey, stream 
survey, survey note reductions/plotting, drainage investigations, determination of drainage 
patterns, storm sewer cleaning/televising, drainage system evaluation and design, 
presentations/coordination with local agencies, bridge scour evaluation, development of 
Waterway Information Tables, hydrologic/hydraulic analyses, hydraulic reports for waterways 
and pump stations. 
 
The completion date for this contract will be 24 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Reports and Hydraulic Reports (must be an Illinois Licensed 
Professional Engineer with a minimum of five (5) years experience dealing with highway 
related drainage problems). 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer). 
 
The use of hydraulic and hydrologic computer programs that are currently accepted by the 
Division of Highways is also required to perform drainage assignments.  Resumes of drainage 
engineers must state hydraulic and hydrologic modeling experience for the last 5 years. 
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The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Studies (Location Drainage) 
Hydraulic Reports (Waterways: Complex) 
Hydraulic Reports (Pump Stations) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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13. Job No. D-91-191-09, Phase II Various Traffic Signal Projects, Various Routes, Various 
Counties, Region One/District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2009 at 9:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for all work associated with the complete preparation 
of plans, special provisions and estimates for traffic signal projects throughout District One.  The 
proposed projects may consist of installation of new traffic signals, modifications and 
modernization of existing traffic signal systems, including temporary signal and system 
interconnect design.  Project work includes site inspections, field measurements, performing all 
design functions and calculations, including time space diagrams where traffic signals will be 
interconnected.  Traffic signal design shall conform to current issues of the following: State 
Standard Specifications, MUTCD for streets and highways, and all applicable NEC, NEMA, 
AASHTO, FHWA and District 1 Standards and Guidelines.  Work order under the blanket 
agreement will be negotiated and authorized by the department on an as needed basis.  Work 
for this project may be in English or metric units.   
 
The department will furnish the Consultant with any available project reports, existing plans, 
existing and proposed traffic volume, accident data, and topo-survey when available.   
 
The estimated construction cost for these projects may range from $50,000 to $1,000,000.  The 
completion date for this contract will be 36 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 18 months.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the duties of Traffic Signal Engineer, that individual who is 

directly involved in traffic signal design, modification and modernization.  The Traffic 
Signal Engineer shall have working knowledge and extensive experience in traffic signal 
design and operation in IDOT Region One/District One (must be an Illinois Licensed 
Professional Engineer). 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer).  This person shall not 
be listed as performing any other key personnel duties. 
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Statement of Interest must also include the Consultant‟s relevant traffic signal projects 
completed by the firm for IDOT Region One/District One within the past four years by members 
of the Consultant‟s current key personnel staff as listed above.   
 
The prime firm must be prequalified in the Special Plans (Traffic Signals) category to be 
considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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14. Job No. D-91-194-09, Phase II Various Traffic Signal Coordination and Timing (SCAT) 
Projects, Various Routes, Various Counties, Region One/District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2009 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required to assist the Traffic Signal Unit with timing 
operations and field inspection of traffic signal equipment throughout  District One.  Work may 
also require development of traffic signal coordination and timing at various closed-loop 
systems located in District One.  Work orders under the blanket agreement will be negotiated 
and authorized by the department on an as needed basis.  Work for this project will be in 
English units 
 
The department will furnish the Consultant with any available manuals, plans, and/or other 
available applicable information.   
 
The Consultant‟s work is anticipated to include one or more of the following tasks for each 
selected location: 
 

 Field observations of timing complaints 
 
 Inspection of traffic equipment, as needed 

 
 After a work order has been assigned, the Consultant shall have 2 weeks to implement 

a functional interim Time-of-Day operation program 
 
 Data Collection – field collection of traffic counts, turning movements, signal phasing, 

signal timings, equipment inventory, and other data needed to quantify existing 
operating conditions and determine signal optimization alternatives 

 
 Data analysis – Appropriate up-to-date computer models, such as Synchro, will be run 

on the database for each for the selected locations.  Recommendations for optimal 
signal operations plans will be generated utilizing the existing signal equipment and 
equipment with minor recommended enhancements using the existing signal phasing 
and recommendation for improving signal phasing.  Engineering judgment will be used 
to select the final plan to be recommended for implementation. 

 
 Implementation – The approved Time-of-Day optimization plan will be placed in 

operation with any necessary fine-tuning adjustments.  The Traffic Responsive Program 
shall then be implemented and fine-tuned. 

 
 Evaluation – A study of the effectiveness of the optimization plan will be conducted.  

Benefits will be estimated in terms of travel delay reductions, fuel savings, and reduction 
of carbon monoxide emissions.  Recommendations for future enhancements to the 
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optimization plan and/or equipment modifications may be requested for locations where 
the operation is still unsatisfactory. 

 
The completion date for this contract will be 24 months.  The agreement with the Consultant will 
include an option for renewal by the department for an additional 18 months.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work necessary to prepare traffic signal coordination 

and timing optimization plans. 
 

 The person who conducts the evaluation of the optimization plans. 
 

 The person(s) who is (are) responsible for establishing parameters for traffic adjusted 
operation of closed-loop signal systems, the methodology used in establishing traffic 
adjusted optimization, and a listing of prior traffic adjusted programs recently 
implemented by the individual(s).  The individual(s) must demonstrate through past 
optimization and the ability to set-up closed-loop traffic responsive system using both 
volume and occupancy settings.  The individual(s) must demonstrate recent District One 
experience in the development of traffic signal coordination and timing, utilizing the 
District‟s standard traffic controllers Eagle and Econolite. 

 
 The person who will perform the QC/QA review work (must be an Illinois Licensed 

Professional Engineer).  This person shall not be listed as performing any other key 
personnel duties. 

 
Statements of Interest must also include the Consultant‟s relevant traffic signal projects 
completed by the firm for IDOT Region One/District One within the past four years by members 
of the Consultant‟s current key personnel staff as listed above.   
 
The prime firm must be prequalified in the Special Plans [Signal Coordination and Timing 
(SCAT)] category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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15. Job No. C-91-133-09, Phase III Various Projects, Bureau of Maintenance, Various 
Expressway and Arterial Routes, Various Counties, Region One/District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 30, 2009 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg.  
 
Phase III engineering services are required to assist the department‟s engineers, managers, 
and technicians on various expressway and arterial roadside maintenance and repair 
construction projects throughout District One.  One to 2 engineers and 4 to 6 engineering 
technicians are anticipated to be required for day and nighttime work during the 2009 and 2010 
construction seasons.  Typical work assignments would include but are not limited to general 
roadway and roadside maintenance and repair construction inspection and documentation. 
Various work activities may consist of, but are not limited to, monitoring and adjusting work 
zone traffic control and site protection for quality control and monitoring and adjusting contractor 
work crew field activities for quality control. Various maintenance projects may consist of, but 
are not limited to, sweeping, guardrail repair,  pedestrian barrier/fence repair, cable road guard 
repair, drainage repair, PCC & bituminous concrete pavement repair, curb & gutter repair, 
pavement marking/painting/reflectorization, sign repair, drainage, sign repair, surveying for 
existing damage, marking up existing damage, preparation of work orders, preparing and 
submitting any required documentation and providing general assistance as a member of a field 
crew.  Survey/layout services may be required. Attendance may be required at project meetings 
as determined by the department. Work orders under the blanket agreement will be negotiated 
and authorized by the department on an as needed basis.  This work may be in either English 
or metric units.  
 
The department will furnish the Consultant with contract plans and specifications.   
 
The estimated construction cost of these projects may range from $150,000 to $6,000,000. The 
completion date for this contract will be 12 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 12 months. 
 
Quality Assurance (QA) oversight and Contractor‟s Quality Control (QC) by the same 
Consultant or one of their sub-consultants, on the same project or on material coming from the 
same plant is prohibited. At the negotiation meeting, the Prime Consultant and subconsultant(s) 
will disclose all current relationships with contractors. 
 
The personnel shall have a good working knowledge of the Standard Specifications for Road 
and Bridge Construction, the Construction Manual and documentation and inspection 
procedures.   
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Key personnel listed on Exhibit A for this project must include: 
 

 Project Manager 

 Inspectors 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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16. Job No. D-91-192-09, Various Geotechnical Investigations, Various Routes, Various 
Counties, Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2009 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for all work required for preparation of Roadway 
Geotechnical Reports (RGRs) and Structure Geotechnical Reports (SGRs) throughout District 
One.  In addition to RGRs and SGRs, the work may also consist of pavement cores and 
evaluations, ground water studies, and specialized geotechnical analysis and design as 
needed.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project may be in either English or metric 
units.  
 
The department will furnish the Consultant with the available plans, historical data, and survey 
benchmarks necessary to perform the work.  Plans may be either electronic or paper. 
 
The Consultant's work includes all management, layout, provisions for traffic control, drilling, 
laboratory testing, analysis, drafting, and report preparation necessary for RGRs and SGRs or 
other projects as assigned.  This work must be completed within 24 months after authorization 
to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
 The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents. 
 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer). 
 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Geotechnical Services (Subsurface Explorations) 
Geotechnical Services (General Geotechnical Services) 
Geotechnical Services (Structure Geotechnical Reports (SGR)) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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17. Job No. C-91-193-09, Various Quality Assurance Projects, Various Routes, Various 

Counties, Region One/District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2009 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase III engineering services are required to perform quality assurance responsibilities of hot-
mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation Control 
System (AGCS), and pipe and precast producers.  Additional services and responsibilities may 
include structural steel and miscellaneous materials inspection throughout District One.  The 
project includes Complete Quality Assurance Testing in accordance with The Standard 
Specifications for Road and Bridge Construction, Policy Memorandums 19-08, 25-08 and any 
appropriate contract special provisions and plan notes or details.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis.    
All work for this project will be in English units. 
 
The department will furnish the Consultant with daily assignments to various construction 
jobsites, bituminous or concrete plants, quarry field offices, District Lab facilities and pipe and 
precast facilities and various producers and suppliers of structural steel and miscellaneous 
materials.   
 
The Consultant's work is expected to include plant and on-site inspections, sampling and 
material testing.  The Consultant will carry out quality assurance duties as defined in the 
construction contract, Policy Memorandum 19-08. The Consultant will maintain records and 
submit documentation of QC and QA activities required construction contract and Policy 
Memorandum 19-08.   
 
The completion date for this contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer who will assume duties as project Manager for all aspects of the 
work (must be an Illinois Licensed Professional Engineer). 

 The person(s) who will be in charge of QA Lab and Field Testing. 

 QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Testing Technicians. 

 The Materials QA Technician. 

 Structural Steel and Miscellaneous Materials Source Inspector 
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The prime firm must be prequalified in the Special Service (Quality Assurance Complete) 
category to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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18. Job No. C-92-047-09, Various Phase III Projects, Various Routes, Various Counties, 
Region Two/ District Two.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 12% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 3, 2009 at 10:30 A.M. at the 
Region Two, District Two Office in Dixon. 
 
Phase III engineering services are required to provide construction inspection for various 
projects in District Two.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  All work for this project may be in either 
English or metric units.  
 
The Consultant will provide sufficient staff to perform all of the engineering serviced required to 
complete these projects. The project may include the inspection and documentation of pay 
quantities, on-site material testing, and material quality assurance testing, construction staking 
layout as required, and all other work required to complete the project.  The Consultant will be 
responsible for the completion of the work in accordance with the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  The 
various proposed projects may consist of patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment, 
and/or new roadway projects. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping.  It is anticipated that the 
department will do all off site material inspection for the project. 
 
The Consultant will be required to complete and submit final measurements, calculations, and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project. 
 
Quality Assurance (QA) oversight and Contractor‟s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The estimated construction cost for this project is $2,500,000.  The various projects are 
scheduled for construction during calendar years 2009 and 2010 construction seasons.  The 
completion date for this project will be 30 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer 
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 The Materials Coordinator 

 The Document Technician (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) 

 The Materials QA Technician 

 The Survey Chief 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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19. Job No. C-92-048-09, Various Phase III Projects, Various Routes, Various Counties, 
Region Two/ District Two.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 12% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 3, 2009 at 1:30 A.M. at the 
Region Two, District Two Office in Dixon. 
 
Phase III engineering services are required to provide construction inspection for various 
projects in District Two.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  All work for this project may be in either 
English or metric units.  
 
The Consultant will provide sufficient staff to perform all of the engineering serviced required to 
complete these projects. The project may include the inspection and documentation of pay 
quantities, on-site material testing, and material quality assurance testing, construction staking 
layout as required, and all other work required to complete the project.  The Consultant will be 
responsible for the completion of the work in accordance with the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  The 
various proposed projects may consist of patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment, 
and/or new roadway projects. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping.  It is anticipated that the 
department will do all off site material inspection for the project. 
 
The Consultant will be required to complete and submit final measurements, calculations, and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project. 
 
Quality Assurance (QA) oversight and Contractor‟s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The estimated construction cost for this project is $2,500,000.  The various projects are 
scheduled for construction during Calendar years 2009 and 2010 construction seasons.  The 
completion date for this project will be 30 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer 
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 The Materials Coordinator 

 The Document Technician (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) 

 The Materials QA Technician 

 The Survey Chief 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.   

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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20. Job No. C-92-049-09, Various Phase III Projects, Various Routes, Various Counties, 
Region Two/ District Two.   

 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 12% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 5, 2009 at 10:30 A.M. at the 
Region Two, District Two Office in Dixon. 
 
Phase III engineering services are required to provide construction inspection for various 
projects in District Two.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  All work for this project may be in either 
English or metric units.  
 
The Consultant will provide sufficient staff to perform all of the engineering serviced required to 
complete these projects. The project may include the inspection and documentation of pay 
quantities, on-site material testing, and material quality assurance testing, construction staking 
layout as required, and all other work required to complete the project.  The Consultant will be 
responsible for the completion of the work in accordance with the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  The 
various proposed projects may consist of patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment, 
and/or new roadway projects. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping.   
 
The Consultant will be required to complete and submit final measurements, calculations, and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project. 
 
Quality Assurance (QA) oversight and Contractor‟s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The estimated construction cost for this project is $2,500,000.  The various projects are 
scheduled for construction during Calendar years 2009 and 2010 construction seasons.  The 
completion date for this project will be 30 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer 

 The Materials Coordinator 
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 The Document Technician (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) 

 The Materials QA Technician 

 The Survey Chief 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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21. Job No. P-92-008-08/D-92-008-08, P-92-009-08/D-92-009-08 and P-92-005-08/D-92-005-08,  
FAP 17 (US 52/IL 64), FAP 646 (IL 40) and FAS 200 (IL 172), Phase I/II Engineering 
Services for Structure Removal and Replacement, Carroll and Whiteside Counties, 
Region Two/District Two. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on February 4, 2009, at 10:00 A.M. at 
the Region Two, District Two Office in Dixon. 
 
Phase I and II engineering services are required for the preparation of three Location/Design 
Reports and final contract plans for the removal and replacement of four structures.  The first 
Location/Design report is for the removal and replacement of two structures located on US 
52/IL 64 over Carroll Creek.  The second Location/Design report is for the removal and 
replacement of a structure located on IL 40 over Otter Creek.   The third Location/Design report 
is for the removal and replacement of a structure located on IL 172 over a county ditch.  All 
work for this project will be in English units. 
 
These projects may include preparation of Location/Design Report, traffic management 
analysis, cost estimate, cross sections, accident analysis, type, size and location drawings, 
proposed right-of-way plats, contract plans including roadway plans, drainage plans, and traffic 
signal plans; drainage system design; special details; special provisions; quantities and cost 
estimates; and field surveys as needed. It is anticipated these projects will be Categorical 
Exclusions. 
 
The following structures are anticipated to be included in this project: 
  

 S.N. 008-0029 – US 52/IL 64 over Carroll Creek, located 1.7 mi. E. of IL 78. 
 S.N. 008-0030 – US 52/IL 64 over Carroll Creek, located 3.1 mi. E. of IL 78. 
 S.N. 008-0014 – IL 40 over Otter Creek, located 1.3 mi. W. of Milledgeville. 
 S.N. 098-0044 – IL 172 over a County Ditch, located 2.0 mi. N. of Tampico. 

 
The department will furnish the Consultant with any available as-built/existing plans; microfilm 
plans; aerial survey; bridge condition reports, accident statistics, existing right-of-way plats; 
traffic data, soils boring data, and any other available information. 
 
The estimated construction cost for this project is $4,660,000.  The completion date for Phase I 
will be 15 months after authorization to proceed. Phase II will be negotiated near the completion 
of Phase I.  Phase II work must be completed within 12 months after authorization to proceed 
with Phase II. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will be in charge of land surveys (must be an Illinois Licensed 

Professional Surveyor). Land Surveys prequalification category requirement may be 
completed by Sub and/or Prime. 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer or an Illinois Licensed Professional Surveyor). Route Surveys 
prequalification category requirement may be completed by Sub and/or Prime. 

 
 The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following category to be considered for this project: 
 

Highways (Roads & Streets) 
Location/Design Studies (Rehabilitation) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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22. Job No. C-93-017-09, Various Phase III Projects, Various Routes, Various Counties, 
Region Two/District Three 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 30, 2009 at 10:00 A.M. at 
the Region Two/District Three Office in Ottawa. 
 
Phase III engineering services are required for the inspection, supervision, construction layout, 
material testing, and field inspection for roadway rehabilitation throughout District 3. The various 
types of jobs are anticipated to consist of route and seal, patching, traffic signals, landscaping, 
milling and resurfacing, and pavement marking. Work orders under the blanket agreement will 
be negotiated and authorized by the department on an as-needed basis. All work for this project 
will be in English units. 
 
The Consultant will be asked to furnish a registered IL PE or an approved technician to act as 
Resident Engineer (RE) on these projects. The Consultant is expected to perform on site 
inspection, engineering layout, and verification of contractor staking, maintain documentation, 
submit pay estimates, change orders, and any other duties required to complete these projects 
on a timely basis and in accordance with the State Specifications and guidelines.  The RE 
should be knowledgeable in the use of the department‟s documentation tracking system 
(ICORS). 
 
The Consultant must complete and submit final measurements, calculations, field books, and all 
other contract record documents to the department no later than 30 days after final inspection 
of the project. The completion date for this contract will be 24 months after authorization to 
proceed.  The agreement will include an option for renewal by the department for an additional 
24 months. 
 
The Consultant may be required to provide trained technicians to perform nuclear density 
testing for embankment and bituminous pay items at various locations on active contracts 
throughout the District. These technicians will supplement the District‟s staff.   The Consultant 
may also be asked to provide trained technicians for Portland Cement Concrete testing on 
various projects.  The technicians will provide their own gauge, bunker, transport box, concrete 
air meter, slump cone, concrete strength cylinder molds, cell phone, and vehicle. Consultants 
are required to have their own nuclear license and will not be covered by the department‟s 
license.  
 
The Consultant may also be asked to continue the implementation of an existing Independent 
Weight Check program within the district.  If necessary, the Consultant will be trained on how to 
manage the program and will be instructed on the correspondence required.  
 
Key personnel listed on Exhibit A for this project must include: 
 
 The Resident Engineer (with current IDOT Construction Documentation certificate, Include 

the Documentation Certificate Number for IDOT Class S-14, Documentation of Contract 
Quantities) 
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 Technician(s) certified to perform the Nuclear Density Testing 
 
 QC/QA Level II Bituminous and Concrete Technician 

 
The prime firm must be prequalified in the (Special Services) Construction Inspection 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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23. Job No. C-94-011-09, Various Phase III Projects, Various Routes, Various Counties, 
Region Three/District Four 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 30, 2009 at 10:00 A.M. at 
the Region Three, District Four Office in Peoria.   
 
Phase III engineering services are required for the inspection, supervision, material testing, 
certification, documentation, and field inspection for roadway rehabilitation throughout District 
Four.  The various types of jobs to be staffed by Consultants may be required to route and seal, 
patching, traffic signals, landscaping, milling and resurfacing and pavement marking. Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis. 
 
The Consultant will also be asked to furnish approved personnel to assist a Resident 
Engineer/Technician on various projects.  The Consultant will be required to perform on-site 
inspection, verification of contractor staking, maintain documentation, and any other duties 
required by the Resident Engineer/Technician to complete these projects on a timely basis and 
in accordance with the State Specifications and Guidelines. 
 
The Consultant must complete and submit final measurements, calculations, field books, and all 
other contract record documents to the department no later than 30 days after final inspection 
of the project.  The completion date for this contract will be 18 months after authorization to 
proceed.  The agreement with the Consultant will include an option for renewal by the 
department for an additional 18 months. 
 
The Consultant may also be asked to continue the implementation of an existing Independent 
Weight Check program within the district.  If necessary, the Consultant will be trained on how to 
manage the program and will be instructed on the correspondence required.  
 
Key personnel listed on Exhibit A for this project must include: 
 
 The Resident Engineer(s)/Construction Inspector(s) (with current IDOT Construction 

Documentation certificate) 
 
The prime firm must be prequalified in the (Special Services) Construction Inspection 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design & Environment at the following address:  
SOIPTB@dot.il.gov. 
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24. Job No. D-94-012-09, Various Phase I/II Structure Projects, Various Routes, Various 
Counties, Region Three/District Four 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 30, 2009 at 9:00 A.M. at 
the Region Three, District Four Office in Peoria. 
 
Phase I/II engineering services are required for the preparation of Project Reports (anticipated 
to be Categorical Exclusions) and contract plans for structures throughout District Four.  Work 
Orders under the blanket agreement will be negotiated and authorized by the department on an 
as needed basis.  
 
The Consultant‟s work is anticipated to include preparing the Bridge Condition and Hydraulic 
Reports, Structure Geotechnical Reports, all drilling and analysis of soil borings, conducting 
route and land surveys (including a full hydraulic survey), performing simple environmental 
assessments, preparing a Structure Report, and preparing type, size and location (TS&L) 
drawings for the replacement structure.  Also, this work may include data collection, cost 
estimates, traffic management analysis, accident analysis, inspection of existing structures to 
determine staging possibilities, and other related work and exhibits to produce the Project 
Reports, as necessary.  The Consultant will also obtain survey data to prepare plats and legal 
descriptions for additional right-of-way, if required.  The work required will also include 
performing drainage studies, preparing bridge and roadway plans, preparing traffic control 
plans, and any other work necessary to complete final contract plans and documents. 
 
The department will furnish the Consultant with any available plans, field notes, traffic data, 
accident statistics, agency coordination, existing right-of-way plans, structure ratings, and other 
available information. 
 
The Consultant will perform the hydraulic calculations for Hydraulic Reports using one or both 
of the computer programs, WSPRO or HEC-RAS. 
 
The completion date for this contract will be 60 months after the authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of Project Engineer, the individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 
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 The person who will perform/supervise the work in the area of hydraulic analysis and the 
preparation of the Hydraulic Reports (must be an Illinois Licensed Professional 
Engineer). Hydraulic Reports Typical prequalification category requirement may be 
completed by Sub and/or Prime.  

 The person who will perform/supervise the work in the area of structural engineering 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

 The person who will perform/supervise the work in the area of geotechnical analysis and 
the preparation of the Structure Geotechnical Report (SGR) (must be an Illinois 
Licensed Professional Engineer). Structure Geotechnical Report prequalification 
category requirement may be completed by Sub and/or Prime. 

 The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Structural Engineer for structural 
work). 

 The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Land Surveyor). Route Survey 
prequalification category requirement may be completed by Sub and/or Prime. 

 The person who will be in charge of land surveys (must be an Illinois Licensed Land 
Surveyor). Land Survey prequalification category requirement may be completed by Sub 
and/or Prime. 

 
The prime firm must be prequalified in the following categories to be considered for this project. 
    

Location/Design Studies  (Rehabilitation) 
Structures (Highway:  Typical) 
Highways (Roads & Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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25. Job No. D-94-013-09, Various Phase I/II Structure Projects, Various Routes, Various 
Counties, Region Three/District Four 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on February 3, 2009 at 9:00 A.M. at 
the Region Three, District Four Office in Peoria. 
 
Phase I/II engineering services are required for the preparation of Project Reports (anticipated 
to be Categorical Exclusions) and contract plans for structures throughout District Four.  Work 
Orders under the blanket agreement will be negotiated and authorized by the department on an 
as needed basis. 
 
The Consultant‟s work is anticipated to include preparing the Bridge Condition and Hydraulic 
Reports, Structure Geotechnical Reports, all drilling and analysis of soil borings, conducting 
route and land surveys (including a full Hydraulic Survey), performing simple environmental 
assessments, preparing a Structure Report, and preparing type, size and location (TS&L) 
drawings for the replacement structure.  Also, this work may include data collection, cost 
estimates, traffic management analysis, accident analysis, inspection of existing structures to 
determine staging possibilities, and other related work and exhibits to produce the Project 
Reports, as necessary.  The Consultant will also obtain survey data to prepare plats and legal 
descriptions for additional right-of-way, if required.  The work required will also include 
performing drainage studies, preparing bridge and roadway plans, preparing traffic control 
plans, and any other work necessary to complete final contract plans and documents. 
 
The department will furnish the Consultant with any available plans, field notes, traffic data, 
accident statistics, agency coordination, existing right-of-way plans, structure ratings, and other 
available information. 
 
The Consultant will perform the hydraulic calculations for Hydraulic Reports using one or both 
of the computer programs, WSPRO or HEC-RAS. 
 
The completion date for this contract will be 60 months after the authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of Project Engineer, the individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 

 The person who will perform/supervise the work in the area of hydraulic analysis and the 
preparation of the Hydraulic Reports (must be an Illinois Licensed Professional 
Engineer). Hydraulic Reports Typical prequalification category  requirement may be 
completed by Sub and/or Prime.  
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 The person who will perform/supervise the work in the area of structural engineering 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

 The person who will perform/supervise the work in the area of geotechnical analysis and 
the preparation of the Structure Geotechnical Report (must be an Illinois Licensed 
Professional Engineer). Geotechnical Services  (SGR) prequalification category may be 
completed by Sub and/or Prime.  

 The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Structural Engineer for structural 
work). 

 The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Land Surveyor). Route Survey 
prequalification category may be completed by Sub and/or Prime.  

 The person who will be in charge of land surveys (must be an Illinois Licensed Land 
Surveyor). Land Survey prequalification category may be completed by Sub and/or 
Prime.  

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Location/Design Studies (Rehabilitation) 
Structures (Highway: Typical) 
Highways (Roads & Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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26. Job No. P-94-009-08, D-94-037-08:  FAS 1388 (IL 8) Structure over Burlington Northern 
Railroad at Edwards in Peoria County, Region Three/District Four 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on February 3, 2009 at 1:30 P.M. at 
the Region Three, District Four Office in Peoria. 
 
Phase I and II engineering services are required for the preparation of a Project Report 
(anticipated to be a Categorical Exclusion) and contract plans for the replacement of Structure 
Number 072-0049 on IL 8 over the Burlington Northern Railroad at Edwards. 
 
The Consultant‟s work is anticipated to include preparing the Bridge Condition and Hydraulic 
Reports, Structure Geotechnical Reports, all drilling and analysis of soil borings, conducting 
route and land surveys (including a full hydraulic survey), performing simple environmental 
assessments, preparing a Structure Report, and preparing type, size and location (TS&L) 
drawings for the replacement structure.  Also, this work may include data collection, cost 
estimates, traffic management analysis, accident analysis, inspection of existing structures to 
determine staging possibilities, and other related work and exhibits to produce the Project 
Reports, as necessary.  The Consultant will also obtain survey data to prepare plats and legal 
descriptions for additional right-of-way, if required.  The work required will also include 
performing drainage studies, preparing bridge and roadway plans, preparing traffic control 
plans, and any other work necessary to complete final contract plans and documents. 
 
The department will furnish the Consultant with any available plans, field notes, traffic data, 
accident statistics, agency coordination, existing right-of-way plans, structure ratings, and other 
available information. 
 
The Consultant will perform the hydraulic calculations for Hydraulic Reports using one or both 
of the computer programs, WSPRO or HEC-RAS. 
 
The estimated construction cost for this project is $3,650,000.  The completion date for Phase I 
work will be 24 months after the authorization to proceed.  Phase II will be negotiated near the 
completion of Phase I. Phase II work must be completed with 24 months after authorization to 
proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of Project Engineer, the individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 
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 The person who will perform/supervise the work in the area of hydraulic analysis and the 
preparation of the Hydraulic Reports (must be an Illinois Licensed Professional 
Engineer). Hydraulic Reports Typical prequalification category requirement may be 
completed by Sub and/or Prime.  

 The person who will perform/supervise the work in the area of structural engineering 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

 The person who will perform/supervise the work in the area of geotechnical analysis and 
the preparation of the Structure Geotechnical Report (SGR) (must be an Illinois 
Licensed Professional Engineer). Geotechnical Services (SGR) prequalification category 
may be completed by Sub and/or Prime. 

 The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Structural Engineer for structural 
work). 

 The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Land Surveyor). Route Survey 
prequalification category may be completed by Sub and/or Prime.  

 The person who will be in charge of land surveys (must be an Illinois Licensed Land 
Surveyor). Land Survey prequalification category may be completed by Sub and/or 
Prime.  

The prime firm must be prequalified in the following categories to be considered for this project: 
 
Location/Design Studies (Rehabilitation) 
Structures (Highway Structures: Advanced Typical) 
Highways (Roads & Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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27. Job No. D-95-040-06, FAI 55 (I-55), from I-55 over I-55 Business to I-55 over I-74, McLean 
County, Region Three/District Five. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.  
  
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on February 4, 2009 at 10:00 A.M. at 
the Region Three/District Five Office in Paris. 
 
Phase II engineering services are required for the preparation of structure and roadway plans 
and specifications for the replacement of the structure over I-55 Business and the structure over 
I-74. All work for this project will be in English Units. 
 
The following structures are included in this project: 
 

 S.N. 057-0004, I-55 (NB) over I-55 Business (SB) 
 
 S.N. 057-0005, I-55 (NB) over I-74 (EB) 

 
The Consultant‟s work is anticipated to include preparation of SGR‟S, TS&L‟s, PDO‟s, pre-final 
and final structure and roadway construction plans, which include stage construction. 
 
The department will furnish to the Consultant the Bridge Condition Report, available as-built 
construction plans, available surveys, and any other available information. 
 
The estimated construction cost for this project is $5,500,000.  The completion date for this 
contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
 The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 
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The prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Freeways) 
Structures (Highway: Typical) 

  
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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28. Job No. D-96-022-09; Various Phase I/II Projects, Various Routes, Various Counties, 
Region Four/District Six 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on February 5, 2009 at 10:30 
A.M. in the Region Four, District Six Office in Springfield. 
 
Phase I/II engineering services are required for various projects throughout District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction costs of each project may range from $100,000 to $3,500,000.  It is 
anticipated that this contract will include approximately 3 to 15 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 36 months after authorization to 
proceed.  
 
Key personnel listed on Exhibit A for this contract must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 
 The person(s) who will perform the duties of Project Engineer who will be directly involved 

and responsible in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 
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 The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor). Land Surveys prequalification category requirement may be completed by Sub 
and/or Prime. 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

Engineer or an Illinois Licensed Land Surveyor). Route Surveys prequalification category 
requirement may be completed by Sub and/or Prime 

 
 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
    

Location Design Studies (Rehabilitation) 
Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov.
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29. Job No. D-96-023-09; Various Phase I/II for Projects, Various Routes, Various Counties, 

Region Four/District Six 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on February 3, 2009 at 1:30 
P.M. in the Region Four, District Six Office in Springfield. 
 
Phase I/II engineering services are required for various projects throughout District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction costs of each project may range from $100,000 to $3,500,000.  It is 
anticipated that this contract will include approximately 3 to 15 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 36 months after authorization to 
proceed.  
 
Key personnel listed on Exhibit A for this contract must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
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 The person(s) who will perform the duties of Project Engineer who will be directly involved 
and responsible in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 

 
 The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor). Land Surveys prequalification category requirement may be completed by Sub 
and/or Prime. 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

Engineer or an Illinois Licensed Land Surveyor). Route Surveys prequalification category 
requirement may be completed by Sub and/or Prime. 

 
 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 
   Location Design Studies (Rehabilitation) 

Highways (Freeways) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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30. Job No. D-96-005-09; Various Phase I/II for Projects, Various Routes, Various Counties, 
Region Four, District Six 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on February 4, 2009 at 10:30 
A.M. in the Region Four, District Six Office in Springfield. 
 
Phase I/II engineering services are required for various projects throughout District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction costs of each project may range from $100,000 to $3,500,000.  It is 
anticipated that this contract will include approximately 3 to 15 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 36 months after authorization to 
proceed.  
 
Key personnel listed on Exhibit A for this contract must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 
 The person(s) who will perform the duties of Project Engineer who will be directly involved 

and responsible in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 
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 The person who will be in charge of land surveys (must be an Illinois Licensed Land 
Surveyor). Land Surveys prequalification category requirement may be completed by Sub 
and/or Prime. 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

Engineer or an Illinois Licensed Land Surveyor). Route Surveys prequalification category 
requirement may be completed by Sub and/or Prime 

 
 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 
   Location Design Studies (Rehabilitation) 

Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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31. Job No. D-96-006-09; Various Phase I/II for Projects, Various Routes, Various Counties, 
Region Four, District Six 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on February 3, 2009 at 10:00 
A.M. in the Region Four, District Six Office in Springfield. 
 
Phase I/II engineering services are required for various projects throughout District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction costs of each project may range from $100,000 to $3,500,000.  It is 
anticipated that this contract will include approximately 3 to 15 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 36 months after authorization to 
proceed.  
 
Key personnel listed on Exhibit A for this contract must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 
 The person(s) who will perform the duties of Project Engineer who will be directly involved 

and responsible in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 
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 The person who will be in charge of land surveys (must be an Illinois Licensed Land 
Surveyor). Land Surveys prequalification category requirement may be completed by Sub 
and/or Prime. 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

Engineer or an Illinois Licensed Land Surveyor). Route Surveys prequalification category 
requirement may be completed by Sub and/or Prime 

 
 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 
 
   Location Design Studies (Rehabilitation) 

Highways (Freeways) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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32. Job No. D-98-064-07, FAI 270 (I-270), Structure over Mississippi River, 2.1 miles West of 
IL 3, Madison County, Region Five/District Eight.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 2, 2009 at 10:00 A.M. at the 
Region Five/District Eight Office in Collinsville. 
 
Phase II engineering services required for this project includes preparation of a Type, Size, and 
Location (TS&L), structure plans, specifications and cost and time estimate (PS&E) package for 
the anticipated repair work and bridge painting.    All work for this project will be in English units. 
 
The following structure is included in this project, S.N. 060-0035 (I-270 over Mississippi River) 
 
The department will furnish the Consultant with any available plans, approved BCR, field notes, 
traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial photos, 
and other information deemed applicable to the Consultant‟s work. 
 
The estimated construction cost for this project is $7,400,000.  The completion date for this 
contract will be 18 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, the individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform/supervise the work in the area of structural engineering 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified.   

 
 The person who will perform the QC/QA review of all milestone submittal documents 

(must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the Structures (Highway: Advanced Typical) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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33. Job No. D-98-011-09, Various Subsurface Utility Engineering Projects, Various Routes, 
Various Counties, Region Five/District Eight. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.  
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on January 29, 2009, at 9:30 
A.M. at the Region Five, District Eight Office in Collinsville. 
 
Engineering services for subsurface utility engineering are required on various projects 
throughout District Eight for use primarily on Phase I/II projects.  There may be projects during 
Phase III.  Work orders under a blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.   
 
This project includes providing the District with existing utility location information via written 
documents and electronic CADD files for the various projects that are assigned.  This 
information shall be obtained by researching all utility company records, which have facilities in 
the area, and by performing actual field surveys to verify and map all existing utilities on the 
assigned project at the appropriate quality level.  Field surveys are required to horizontally 
locate above ground utility features, including but not limited to poles, manholes, valve boxes, 
meters, utility designation markings, etc.  The Consultant shall also determine the existence 
and approximate horizontal position of underground utilities through the application of 
appropriate surface geophysical methods (QL B data).  The exact horizontal and vertical 
locations of underground utilities shall also be determined by actually physically locating them 
(exposing and surveying) at designated spots with the use of special boring/excavating 
equipment insured not to damage existing utilities (QL A data). 
 
The department will furnish the Consultant with any available as-built plans and/or microfilm 
plans, survey field notes, alignment data, cross ties, design CADD files or benchmarks. 
 
The completion date for this contract will be 24 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be experienced in managing multiple subsurface utility engineering 
projects in urban environments). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
 The person who will perform the work required for route surveying (must be experienced in 

survey of utility features and be an Illinois Licensed Land Surveyor and/or an Illinois 
Licensed Professional Engineer). Route Survey prequalification category may be completed 
by the Sub and/or Prime. 

 

Professional Transportation Bulletin 150 Revised November 21, 2008



 The person(s) who will perform the QC/QA review work of all milestone submittals (must be 
an Illinois Licensed Professional Engineer). 

 
The prime firm must be prequalified in the Special Services (Subsurface Utility Engineering) 
category to be considered for this project.   
 
Statements of Interest, including a description of the demonstrated experience noted above and 
resumes of key personnel must be submitted electronically to the Central Bureau of Design and 
Environment at the following address: SOIPTB@dot.il.gov. 
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34. Job No. C-98-007-09, Phase III Various Projects, Construction Engineering for Various 
Projects, Various Counties, Region 5/District 8.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on February 3, 2009 at 1:00 P.M. at 
the Region 5/District 8 office in Collinsville. 
 
Phase III engineering services are required for construction inspection, supervision, engineering 
layout, material testing, and record maintenance throughout District 8.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis. 
All work for this project may be in either English or metric units.  
 
The department will furnish the Consultant with the construction plans and specifications. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff.  The Consultant may be required to furnish a liaison Resident Engineer to 
work directly with the IDOT Resident Engineer and provide a staff to perform the engineering 
services required for these projects or provide staff to supplement the department‟s staff.  The 
Consultant‟s work force shall be adequate to allow completion of these projects in a timely 
manner and in accordance with the Department‟s Standard Specifications for Road and Bridge 
Construction.  The Consultant will be required to furnish all of the construction supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, and perform 
other duties as directed by the engineer.   
 
The Consultant will perform on-site inspection and provide construction layout as directed by 
the engineer.  The Consultant will also maintain records and documentation and perform any 
other duties as directed by the engineer to complete this project on a timely basis in accordance 
with the Department‟s Standard Specifications for Road and Bridge Construction. 
 
Quality Assurance (QA) oversight and Contractor‟s Quality Control (QC) by the same 
Consultant or one of their sub-consultants, on the same project or on material coming from the 
same plant is prohibited. At the negotiation meeting, the Prime Consultant and subconsultant(s) 
will disclose all current relationships with contractors. 
 
The estimated construction cost of these projects may range from $100,000 to $5,500,000.  
The Consultant must complete and submit final measurements, calculations, and contract 
record documentation to the department no later than six (6) weeks after completion of each 
project as required.  The various projects are scheduled for construction during the 2009 and 
2010 construction seasons.  The completion date for this contract will be 24 months after 
authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer 
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 The Materials Coordinator/Proportioning Technician (include specific details of 
aggregate source certification, bituminous, and/or PCC QC/QA training, and details of 
experience with materials inspection 

 Nuclear Density Inspector (include appropriate QC/QA density training) 

 The Document Technician (the person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) 

 The Materials QA Technician 

 The Survey Chief 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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35. Job No. C-30-006-09, Structural Steel Shop Fabrication Inspection  Statewide, Bureau of 
Bridges and Structures. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.  
 
The Complexity Factor for this project is 0. 
 
The Consultant selected for this project and subconsultants the prime Consultant expects to 
employ are scheduled to attend a negotiation meeting on February 2, 2009 at 10:00 A.M. at 
the Central Bureau of Bridges and Structures office in Springfield.  
 
Attachment A (following Advertisement, Item 36), showing Inspection Requirements, is 
enclosed for your consideration. 
Work orders under the blanket agreement will be negotiated and authorized by the department on 
an as needed basis.  If interested in providing these services for the department, please  
provide the following information:  
  
1) Your firm‟s previous experience with this type of work and Illinois Department of 

Transportation (IDOT) specifications, 
2)  Names of key personnel along with one page resume indicating technical and managerial 

qualifications, 
3)  Availability of inspection personnel and your firm‟s anticipated workload during the next two 

years,  
4)  Branch office locations,  
5)  Your firm‟s calculated burden and overhead rate. 
 
Since, the location and duration of projects to be covered by this contract are uncertain, we are 
providing the following estimated annual requirements: 
 

Inspector Qualifications Straight Time (Hours)   Overtime (Hours) 
CWI and UT Level II (Shop) 50 10 
CWI (Shop) 2000 100 
Non CWI (Shop) 350 50 
UT Level II (Field)  20 0 
Inspection Manager (Site Meeting) 10 0 

 
Services will also entail an estimated: 240 days of per diem and significant travel.   
 
Each inspector is expected to be a member of the agency‟s inspection staff.  The use of 
temporary personnel hired from the local area for inspection shall be prohibited unless 
approved by the department on a case-by-case basis. 
 
The contract will be monitored and administered by the IDOT Bureau of Bridges and Structures. 
The completion date for this contract will be 12 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 12 months. 
 
If you have any questions concerning the project, please contact the Shop Drawings and 
Fabrication Unit in the Bureau of Bridges and Structures at 217/782-3586.  Procedural 
questions regarding Statements of Interest may be directed to Ms. Carrie Kowalski in the 
Bureau of Design and Environment‟s Consultant Unit at 217/782-6916. 
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Statement of Interest, including resumes of key people, must be received by the Bureau of 
Design and Environment prior to 12:00 P.M. Central Time, December 4, 2008, to be given 
consideration.  Submittals may be e-mailed to SOIPTB@dot.il.gov. Or send two (2) copies to: 
 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
Attn: Ms. Cheryl Cathey 
Consultant Unit, Room 330,  
2300 South Dirksen Parkway 
Springfield, IL 62764. 
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36. Job No. C-30-007-09, Structural Steel Shop Fabrication Inspection  Statewide, Bureau of 
Bridges and Structures 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.  
 
The Complexity Factor for this project is 0. 
 
The Consultant selected for this project and subconsultants the prime Consultant expects to 
employ are scheduled to attend a negotiation meeting on February 2, 2009 at 11:00 P.M. at 
the Central Bureau of Bridges and Structures office in Springfield.  
 
Attachment A, showing Inspection Requirements, is enclosed for your consideration.  
Work orders under the blanket agreement will be negotiated and authorized by the department
on an as needed basis. If interested in providing these services for the department, please 
provide the following information:   
 
1) Your firm’s previous experience with this type of work and Illinois Department of 

Transportation (IDOT) specifications,  
2)  Names of key personnel along with one page resume indicating technical and managerial 

qualifications, 
3)  Availability of inspection personnel and your firm’s anticipated workload during the next two 

years,  
4)  Branch office locations &  
5)  Your firm’s calculated burden and overhead rate. 
 
Since, the location and duration of projects to be covered by this contract are uncertain, we are 
providing the following estimated annual requirements: 
 

Inspector Qualifications Straight Time (Hours) Overtime (Hours) 
CWI and UT Level II (Shop) 50 10 
CWI (Shop) 2000 100 
Non CWI (Shop) 350 50 
UT Level II (Field)  20 0 
Inspection Manager (Site Meeting) 10 0 

 
Services will also entail an estimated: 240 days of per diem and significant travel.   
 
Each inspector is expected to be a member of the agency’s inspection staff.  The use of 
temporary personnel hired from the local area for inspection shall be prohibited unless 
approved by the department on a case-by-case basis. 
 
The contract will be monitored and administered by the IDOT Bureau of Bridges and Structures. 
The completion date for this contract will be 12 months after authorization to proceed.   
 
If you have any questions concerning the project, please contact the Shop Drawings and 
Fabrication Unit in the Bureau of Bridges and Structures at 217/782-3586.  Procedural 
questions regarding Statements of Interest may be directed to Ms. Carrie Kowalski in the 
Bureau of Design and Environment’s Consultant Unit at 217/782-6916. 
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Statement of Interest, including resumes of key people, must be received by the Bureau of 
Design and Environment prior to 12:00 P.M. Central Time, December 4, 2008, to be given 
consideration.  Submittals may be e-mailed to SOIPTB@dot.il.gov. Or send two (2) copies to: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
Attn: Ms. Cheryl Cathey 
Consultant Unit, Room 330 
2300 South Dirksen Parkway 
Springfield, IL 62764 
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ATTACHMENT A 
 
INSPECTION REQUIRMENTS 
 
SECTION I - INSPECTORS 
 
Quality Assurance (QA) Inspectors shall be fully-trained employees of the CONSULTANT, 

experienced in the inspection of materials, workmanship and procedures involved in the 
work.  The use of personnel temporarily hired for inspection shall be prohibited unless 
approved by the DEPARTMENT on a case-by-case basis. QA Inspectors may not be in any 
position of self-interest, direct or indirect, with the producers or processors of the work 
involved.  The name and address of each inspector expected to be employed in this work 
shall be filed by the CONSULTANT with the DEPARTMENT, together with a brief summary 
of qualifications.  When more than one inspector is assigned to a project, the 
CONSULTANT shall designate one as the lead inspector, who will assume the responsibility 
of coordinating the inspection effort and filing all reports in addition to inspection duties.  The 
CONSULTANT shall not change inspectors on the project without prior notification to the 
DEPARTMENT.  The DEPARTMENT shall have the right to order the removal of any 
inspector from the DEPARTMENT’S or  for failure to perform to the satisfaction of the 

DEPARTMENT. 
 
1. The inspectors shall personally make inspections and reports as required by the 

DEPARTMENT for quality assurance (QA) of fabrication on assigned projects.  They shall 
perform special tests, examinations and re-inspections when required by the 
DEPARTMENT. 

 
2. Each inspector shall be familiar with the approved shop drawings and DEPARTMENT 

standard specifications pertaining to the fabrication inspected, as well as applicable codes 
and specifications of the American Welding Society (AWS) and American Society for 
Nondestructive Testing (ASNT). 

 
3. No variations from the approved shop drawings or the Contract documents shall be 

permitted by the inspector, except upon specific instructions by the DEPARTMENT. 
 
5. Each inspector assigned to a project shall be a Certified Welding Inspector (CWI), unless 

otherwise approved or specified by the Department, and well versed in applicable 
fabrication, non-destructive testing (including MT and RT interpretation), cleaning and/or 
shop painting techniques.  Non-certified inspectors shall have at least one year of prior, 
supervised experience with the agency. 

 
6. Inspectors shall be assigned and monitored by an Inspection Manager who is qualified to 

perform all tasks assigned to supervised inspectors.  If the Engineer requests the Inspection 
Manger personally attend a prefabrication conference or on-site meeting, or perform 
sophisticated inspection services, the Inspection Manager will be billed at the overtime rate 
for a CWI & UT II (Shop) plus per diem and/or mileage, based on location and duration. 

 
7. For ongoing projects, shop inspectors will be reimbursed for per diem or daily mileage and 

travel time from/to their home address, whichever is less.  This allows per diem and mileage 
to be charged only for travel days at the beginning and end of a particular project, for 
intermittent inspection, or for prolonged periods of inactivity at a shop.  Per diem will be paid 
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through weekends and shop holidays if it is less than estimated charges for the inspector to 
travel home and return to the shop. 

 
8. Field (construction site) QA Inspectors will be reimbursed for per diem, and daily 

mileage/travel time for up to 40 miles or travel time to/from their home to the field site work, 
whichever is less. 

 
SECTION II - CONDUCT OF INSPECTORS 
 

QA Inspectors shall perform their duties under the contract in a courteous manner.  They 
shall maintain fair and professional relations with personnel of the shops inspected and 
direct formal communication to the shop’s Quality Control staff or management, as 

appropriate.  QA Inspectors will not perform Quality Control duties for the shop or direct 
production personnel, except to note hazardous conditions that might result in injury or 
damage. 

SECTION III - SHOP INSPECTION 
 

QA Inspections typically cover steel or aluminum fabrication, but other materials may 
occasionally be involved. 
 
Any shop error or material deficiency observed which, in the opinion of the inspector, may 
be cause for re ection shall be reported to the Contractor’s C or production management 
and the DEPARTMENT.  Inspectors shall verify that repairs are made or report inadequate 
corrections to the DEPARTMENT.  Inspections in the shop shall verify: the condition of 
materials, workmanship, dimensional accuracy, quality of welding, the proper application of 
heat, accuracy of punching, reaming and assembly, proper torque of bolts, fit of machine 
finished joints, conformance of cleaning and painting to the contract specifications, etc.  QA 
Inspectors shall identify significant or recurring defects and document the adequacy of the 
Contractor’s corrective actions and Quality Control Plan. 
 

The following list is not all-inclusive, but shows typical inspector activities to verify 
compliance with contract requirements. 

 
1. General surface inspection as material is processed and exposed to view, noting 

imperfections.  View cut edge of plates for indications of internal defects. 
 

2. Observe thermal cutting and computer numerically controlled (CNC) equipment to 
determine if it appears to be performing properly. 

 
3. Check the mill identification, sizes of sections and thickness of plates, verifying that 

approved materials are used, with special attention to the use and location of Fracture 
Critical Material. 

 
4. Determine that dies and punches are in acceptable condition, of correct size, and used 

within the limits set by the contract, the manufacturer or industry practice as appropriate. 
 

5. Check that reamed holes are cylindrical, that burrs are removed and no drilling debris 
remains between shop contact surfaces. 
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6. Periodically monitor the installation and tightening of high strength bolts to insure that 

the selected tightening procedure is properly used.  Each day that bolts are to be 
installed in slip critical connections, rotational capacity tests shall be performed and 
inspection wrenches shall be calibrated in a device indicating bolt tension prior to 
testing. 

 
7. Steel templates for reaming or drilling shall have hardened bushings positioned based 

on the inscribed centerlines used to locate each template, and they shall be properly 
secured. 

 
8. Bolted splice plates shall be properly fitted and secured prior to reaming or drilling.  

Parts assembled for drilling or reaming holes to full size shall be aligned and secured 
after verifying proper hole spacing and edge distances. 

 
9. Techniques used in assembling beams, girders, trusses, rigid frames or arches shall not 

damage members, and the desired geometry (camber, horizontal curvature, etc.) shall 
be verified before reaming, unless otherwise approved by the Engineer. 

 
10. Field bolted splices and other reamed assembled (RA) or drilled assembled (DA) 

elements shall be plainly match-marked, and the match-marking diagrams shall be 
checked.  Erection (piece and match) marks shall be made with low or mini-stress dies 
in areas of members and splice plates specified on the shop drawings. 

 
11. Check pins, bushings and pin holes for size, location and surface finish.  Obtain 

certification of pin and bushing material and any required heat treatment process. 
 

12. All finished members shall be free of general or localized twists, bends, kinks or other 
distortions exceeding contract tolerances. 

 
13. All loose pieces are to be bolted or otherwise secured for shipment, and small parts 

properly cushioned and boxed or otherwise secured against loss and damage in transit. 
 

14. Check for “lefts” or “rights” and number of parts. 
 

15. Surfaces to be shop coated shall be properly cleaned and surface profile verified prior to 
application.  Priming must be done within 24 hours of cleaning and prior to any surface 
rusting. 

 
16. ILDOT-approved batches of paint are to be applied in accord with the contract and 

manufacturer’s product data sheet. Verify paint batch approval by the DEPARTMENT.  

Monitor mixing of components, humidity, metal and air temperature and application 
patterns. 

 
17. All thermal cutting shall be mechanically guided.  No hand-held thermal cutting of final 

edges shall be allowed without the approval of the DEPARTMENT, and re-entrant cuts 
must be finished in accord with contract requirements. 

 
18. Verify QC measurements for center to center of bearings, camber and sweep.  Make 

random checks of stiffener and lateral bracing locations as well as their hole layouts.  If 
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errors are found, require more complete dimension checks by QC to define extent of the 
problem. 

 
19. Check workmanship (dimensionality, straightness, finish, etc.) in accordance with 

requirements of applicable specifications. 
 
20. Check that splice plates and fills are properly positioned before drilling or reaming.  No 

metal fragments or foreign material other than paint shall remain between shop bolted 
components. 

 
 

21. Mill test reports should be obtained from the contractor’s QC or the DEPARTMENT and 
correlated with the primary member material used in the structure.  A material 
assignment sheet may be obtained from QC or developed by the QA Inspector.  Mill 
reports or independent lab tests must verify satisfactory toughness testing for “CVN”, 

“NRT” or Fracture Critical material.  The material grade (e.g: Gr. 36, 50, 50W)  must 

comply with the shop drawings.  All steel material shall be certified on the mill report to 
be domestically produced (“Melted and Manufactured in the USA” or similar). 

 
22. Report significant fabrication deficiencies (e.g.: requiring substantial removal and 

replacement of welds or paint, mislocated holes, misaligned members) on the daily log, 
including their cause and correction.  Proposals to correct errors potentially affecting the 
adequacy of the member shall be submitted by the QC to the DEPARTMENT prior to 
repairs.  Attachment and removal of temporary fabrication or handling must employ 
DEPARTMENT approved methods.  

 
23. Any erection devices shown on the approved shop drawings warrant the same 

inspection required for permanent material, but mill test reports and evidence of 
domestic origin are not required for temporary items not purchased by the 
DEPARTMENT. 

 SECTION IV - WELDING 
 
Prior to Welding: 
 
1. The QA Inspector shall verify the current qualifications of each welder for process(es) 

and position(s) used on the project.  Welder qualification shall be performed in accord 
with the applicable AWS code (D1.1, D1.2 or D1.5), and the QA Inspector may witness 
alignment of the test plates, the welding preparation of the coupons, and/or tests 
performed in the fabricator’s shop.  (In the absence of test facilities in the shop, the 
fabricator shall forward the properly identified coupons to a testing laboratory acceptable 
to the Department).  Also, discuss with quality control the traceability of each welder’s 

work, noting that no permanent indications (die stamps, welded figures) shall be allowed 
on finished work. 

 
2. Ensure weld procedures are ILDOT approved and understood by the welders, welding 

foremen and quality control. 
 
3. Prior to fitting welded joints, examine the condition of the material, especially for defects 

or contamination in the joint area. 
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4. Check fit-up of joints that are to be welded, including root face, angle of bevel, the 
alignment of the parts, and the uniformity of root opening. 

 
5. When applicable, ensure run-on/run-off tabs are of adequate length, shape and size to 

allow full weld throat the entire length of the joint. 
 
6. Check surfaces to be welded for cleanliness, with mill scale and rust removed to the 

extent required, and absence of moisture, lubricants or other foreign material detrimental 
to welding. 

 
7. Visually inspect tack welds for integrity and defects.  They are to be as small as 

practical.  No temporary welds are allowed on any flange or web solely for positioning or 
restraint.  Tack welds on flanges and webs must be incorporated in the final weld. 

 
8. Review weld joints shown on the shop drawings for potential conditions which may 

require weld sequencing or heating parameters not specified on the approved weld 
procedure, and notify QC and the DEPARTMENT of such situations. 

 
9. Review shop report forms utilized for nondestructive testing and discuss any concerns 

with Quality Control.  
 
10. Discuss the condition and calibration of welding equipment with Quality Control.  Verify 

gauges (amperage, temperature, wire feed speed, voltage, etc.) are periodically 
checked for accuracy and adjusted or replaced if necessary, and that calibration 
equipment is periodically certified and properly utilized. 

 
 
During Welding: 
 
1. Ensure the correct weld consumables are utilized, are in satisfactory condition and are 

stored properly to prevent damage.  Bridge welding requires low-hydrogen processes, 
so consumables must be reconditioned or replaced after exposure, as provided by the 
specifications. 

 
2. Periodically observe the technique and performance of welders to ensure procedures 

and techniques conform to the contract.  For fracture critical joints, plan for sequential 
inspection of multiple-pass welds.  Arrange with the QC for the foreman to notify the QA 
Inspector when such work will be performed. 

 
3. Ensure welding is done in accordance with the approved procedures, periodically 

verifying that the current, amperage, voltage, travel speed, preheat and interpass 
temperatures are within tolerances.   

 
4. Ensure welds start in the area where weld is to be deposited.  Tack welds shall be 

located and sized (after grinding) to be completely incorporated in the production weld 
unless they are made using an approved weld procedure.  Cracked tack welds shall be 
removed before welding over their location. 

 
5. On subsequent passes for flange and web butt joints, observe if split layer technique is 

properly used where required. 
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6. Verify that the root and intermediate passes are cleaned and deficiencies corrected 
before succeeding weld passes.  Wire brushing, grinding or chipping may be used to 
remo e slag bet een eld passes, but no unspecified peening or distorting “caul ing”  
of weld metal shall be permitted without the specific approval of the DEPARTMENT.   

 
7. After butt welds have cooled, the parts joined are not in alignment corrections shall be 

made prior to assembly of member.  Minor misalignment may be corrected by the 
controlled application of heat and/or pressure.  If misalignment is significant, corrective 
work shall be done using QC-proposed methods approved by the Engineer. 

 
8. If welds are to be ground smooth and flush, final finishing should be parallel to the 

direction of the main stress in a member.  All welds shall terminate in a satisfactory 
manner. 

 
After Welding: 
 
1. Welds shall be cleaned of slag and examined by QC.  When blast cleaning is required, a 

general examination of welds and material shall also be done after blasting and before 
painting. 

 
2. Any weld geometry exceeding welding code limits shall be corrected to meet tolerances.  

Ends of repair welds shall transition smoothly into existing welds. 
 
3. Excess metal at butt welds shall be removed by grinding.  Plate thickness or width 

transitions shall be sloped as shown on the shop drawings with smooth transitions at the 
thinner/narrower plate.  Over-grinding at this location must be corrected using Engineer-
approved methods before NDT. 

 
4. All runoff tabs shall be removed without damaging permanent material.  Thermal-cutting 

may be used, provided the final preparation is done by grinding. 
 
SECTION V - RADIOGRAPHY AND RADIOGRAPHIC INSPECTION 
 
1. All radiographic inspection required by the Contract shall be performed by the 

Contractor for the DEPARTMENT. 
 
2. The QA Inspector shall verify that radiographs are numbered in accordance with the 

requirements of the Radiograph Sheet and that all radiograph film numbers are recorded 
on the sheet corresponding to joint locations in the structure. 

 
3. The QA Inspector shall review all radiograph reports and duly sign them when in 

agreement with the report.  If the QA Inspector and the Contractor cannot agree with 
respect to the report, the Engineer will review any film in question, and provide a 
determination of acceptability.  Once the report is signed, the QA Inspector shall keep 
the original set of reports and film until fabrication is complete and then submit all 
reports and radiographs to the DEPARTMENT for filing.  On large structures, submittals 
may be on interim basis as required by the DEPARTMENT. 

 
 
 
SECTION VI - MAGNETIC PARTICLE INSPECTION 
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1. The QA Inspector shall ensure magnetic particle inspection (MT) is done in accordance 

with ASTM E 709 and the Contract. 
 
2. The Contractor performs the MT required by the contract for the DEPARTMENT and 

submits a report to the QA Inspector of all findings.  The QA Inspector shall periodically 
witness the testing and, if satisfied as to the technique and results, shall sign the reports, 
retaining originals and giving one copy to the fabricator.  The QA Inspector shall forward 
a complete set of the original reports to the DEPARTMENT at the end of the project. 

 
 
SECTION VII - ULTRASONIC INSPECTION 
 

1   Ultrasonic testing (UT) required by the Contract shall be performed by the Contractor.  
The Contractor is to submit a report to the QA Inspector of all findings.  The QA 
Inspector shall be familiar with proper UT application, and periodically witness testing, 
including set-up and recalibration.  If satisfied with the technique and the test results, 
the QA Inspector shall sign the UT reports.  If the Engineer requires QA verification 
testing of the Contractor’s findings or to examine areas not requiring UT in the 

Contract, the QA Inspector must be qualified as a Level II in UT by testing, training 
and experience in accord with the current edition of the American Society for 
Nondestructive Testing Recommended Practice No. SNT-TC-1A. 

 
1.   UT may also be required at field locations utili ing the Consultant’s equipment then 

requested by the DEPARTMENT.  (The Department shall provide access, traffic 
control and assistance as required). 

 
2. For UT performed by the Contractor, the QA Inspector shall include the original 

reports in the project file and return one signed copy to the fabricator.  For UT 
performed by the QA Inspector, a copy shall not be provided to the Contractor 
unless directed by the Engineer.  The QA Inspector shall forward the original UT 
reports to the DEPARTMENT at the end of the project. 

 
SECTION VIII - SHOP CLEANING AND PAINTING 
 
1. QA Inspectors shall carefully review the ILDOT Standard Specifications and Contract 

Special Provisions covering the shop cleaning and painting of structural steel and verify 
that requirements are met.  In case of disagreements on interpretation or acceptance 
between the QA and QC Inspectors, the Engineer will provide guidance. 

 
2. Structural steel should not be shop cleaned or painted until its fabrication has been 

accepted by QC: this is not mandatory but represents good practice, and the QA 
Inspector shall mandate recleaning and/or repainting if deficient areas are coated.  Blast 
cleaned surfaces shall have proper profile and cleanliness.  Thermal cut edges shall be 
ground before blasting if necessary to achieve the required profile.  Primer must be 
applied within 24 hours and before any rust is visible. 

 
3. The shop coat(s) shall be inspected for proper mixing, application, dry film thickness of 

individual or multiple coats, proper curling of preceding coats, and uniform coverage.  
Unless otherwise provided for small batches, the inspector shall have an approved test 
report identification issued by the Department for the batch of paint used.  If not, the 
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fabricator Contractor must submit samples taken from the batch (with the QA Inspector 
witnessing  to the DEPARTMENT’  Bureau of Materials and Physical Research for 

testing prior to painting.  Paint must be applied when the temperature and humidity are 
within acceptable limits and during the manufacturer’s prescribed pot life.  Paint may 

only be thinned in accordance with the manufacturer’s guidelines.  
4. Special attention shall be given to shop installed bolts.  Cleaning, profile, subsequent 

primer coverage and adhesion shall be carefully monitored.  For mechanically 
galvanized bolts installed before blasting, some galvanizing may remain after cleaning, 
as long as primer adhesion is not impaired.  For black ASTM A490 bolts in painted 
areas, if blasting does not produce adequate profile due to the hard surface, exposed 
bolt surfaces must be cleaned and spot primed with a suitably adherent coating before 
priming the adjacent steel. 

 
5. After shop painting, care shall be taken in the handling, storage and shipping of material 

to avoid damage or contamination (oil, etc.) of the surface.  All damage noted shall be 
repaired in accord with Contract requirements and the paint manufacturers’ guidelines 

prior to shipment. 
 
6. Verify gauges (dry film thickness, profile, temperature, humidity, etc.) are routinely 

calibrated and that calibration equipment is recertified as necessary. 
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37. Job No. C-30-008-09 Materials Inspector for the Bureau of Materials and Physical 
Research (BMPR) Chemical Tests Unit 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 5, 2009 at 10:00 A.M. in 
Bureau of Materials and Research’s (BMPR), 126 E. Ash Street, Springfield, Illinois. 
 
Engineering services are required for material inspection at manufacturing facilities in Illinois 
and surrounding states.  This project also requires a Illinois Licensed Professional Engineer to 
provide the oversight for the technical services of a Materials Inspector. Work orders for this 
project will be negotiated and authorized by BMPR on an as-needed basis. 
 
The duties of the Materials Inspector shall include but not limited to: 

 Witness the sampling of PG asphalt binders, asphalt emulsions, cut-back asphalts, road 
oils, traffic paints, bridge paints, other chemical products, or miscellaneous materials. 

 Examine manufacturer’s records, check equipment, and review test procedures to 
ensure compliance with specifications and department policies.  

 Secure, identify and forward samples to BMPR. 
 Obtain appropriate manufacturer’s paperwork and complete the Sample Identification 

Forms 
  The majority of inspections will be at asphalt source locations included on the following 
certified source lists: 

http://www.dot.il.gov/materials/asphaltbinder.pdf  
http://www.dot.il.gov/materials/emulsifiedasphalt.pdf  
http://www.dot.il.gov/materials/cutbackasphaltroadoil.pdf    
 

Approximately two inspection trips per month will be required.  An inspection trip may be an 
inspection at one manufacturing facility or inspections at multiple facilities.  Inspection trips and 
samples to be obtained during inspections will be assigned by the Field Operations Chief of 
BMPR. 
 
The Consultant shall provide the following equipment for the Materials Inspector’s use: 

 Vehicle 
 Cell phone while traveling  
 Appropriate personal protective equipment 
 Computer to complete the BMPR LM6 Sample Identification Forms 

 
The department will furnish the Consultant with: 

 Names of personnel to contact during inspections at manufacturing facilities 
 Producer codes, material codes and other applicable information needed to complete 

the Sample Identification Forms 
 
The duration of this contract will be 12 months after authorization to proceed.  The agreement 
with the Consultant will have an option for renewal by the department for an additional 12 
months. 
Key personnel listed on Exhibit A for this project must include: 
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• An Illinois Licensed Engineer on staff who will supervise the Material Inspectors 
  
• The persons performing the Materials Inspection 
 
All resumes should include a brief description of previous projects completed by each staff 
member and include: 
 

 Knowledge of applicable current IDOT Policies, materials specifications and IDOT, 
ASTM or AASHTO testing procedures  

 Knowledge of applicable current IDOT, ASTM or AASHTO sampling procedures to 
ensure that representative samples are obtained. 

 Experience in highway materials inspection 
 Knowledge of MISTIC sample identification requirements 
 Good written and oral communication skills 
 Minimum high school education 
 Basic math skills 
 Valid driver’s license 

 
Statements of Interest must also include the following: 
• Firm’s experience with this type of work. 
• Firm’s technique for completion of this type of work. 
 
Statement of Interest, including resumes of key people, must be received by the Bureau of 
Design and Environment prior to 12:00 p.m. central time, December 4, 2008, to be given 
consideration.  Submittals may be e-mailed to SOIPTB@dot.il.gov. Or send two (2) copies to: 
 

Illinois Department of Transportation 
Bureau of Design and Environment 
Attn: Ms. Cheryl Cathey, Consultant Unit 
Room 330, 
2300 South Dirksen Parkway, 
Springfield, Illinois, 62764. 

 
If you have any questions concerning the project, please contact Ron Price in the Bureau of 
Materials and Physical Research at 217/782-7961 or e-mail at Ronald.Price@illinois.gov . 
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38. Job No. C-30-009-09, Specific Gravity Testing, Bureau of Materials and Physical 
Research (BMPR) 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 9, 2009 at 10:30 A.M. in the 
Bureau of Materials and Physical Research (BMPR) at 126 East Ash Street, Springfield. 
 
This project requires specialized technical services to perform aggregate specific gravity testing 
on both fine and coarse aggregate.   The department requires aggregate producers to have 
their materials tested for quality on an annual basis.  This testing is performed by the BMPR.  
Specific gravity is not a quality test however, since specific gravity information is necessary for 
PCC and HMA mix designs, the BMPR performs specific gravity testing on each sample.  The 
purpose of this project is to transfer the Specific Gravity testing to the Consultant.  The 
Consultant will be required to pick the samples up at BMPR, perform the appropriate Illinois 
Modified test procedure, and report the test results back to BMPR. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
Consultant Lab Requirements: 

 AMRL certified for both AASHTO T84 and AASHTO T85.   
 3 months after the contract is awarded to receive this certification if the lab is not 

currently certified.   
 Additional inspection and approval by the BMPR 
 Random checks by the BMPR throughout the contract 
 Capable of adding new test methods as identified for use by the BMPR. 

 
The Consultant will be expected to test approximately 2500 samples annually 
 
The department will furnish the Consultant with the following: 

 Training for all necessary personnel of the Illinois Modified version of each test method 
 Spreadsheet to be used for the reporting of test results 

 
Information obtained through testing is property of Illinois Department of Transportation (IDOT) 
and cannot be sold/given to any other entity without written permission from IDOT. 
 
The completion date for this contract will be 12 months after authorization to proceed.  The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 12 months. 
 
Key personnel listed on Exhibit A for this project must include: 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents must be an Illinois Licensed Professional Engineer  

 Licensed Professional Geologist to oversee all testing 
 Minimum15 years experience in aggregate testing and aggregate inspection in 

Illinois.   
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Statements of Interest must also include the following: 

 Firm’s experience with this type of work. 
 Firm’s technique for completion of this type of work. 

 
Statement of Interest, including resumes of key people, must be received by the Bureau of 
Design and Environment prior to 12:00 P.M. central time, December 4, 2008, to be given 
consideration.  Submittals may be e-mailed to SOIPTB@dot.il.gov. Or send two (2) copies to: 
  
Illinois Department of Transportation 
Bureau of Design and Environment 
Attn: Ms. Cheryl Cathey,  
Consultant Unit, Room 330, 
2300 South Dirksen Parkway, 
Springfield, IL 62704 
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39. Job No. C-30-010-09,  Non-Destructive Pavement Testing, Various Routes, Various 
Counties, Bureau of Materials and Physical Research (BMPR). 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 18, 2009 at 8:30 A.M. at the 
Bureau of Materials and Physical Research (BMPR), 126 East Ash Street, Springfield. 
 
This project requires specialized technical services to perform statewide operation of pavement 
evaluation test equipment to collect deflection, profile, and friction data.  The testing will use 
department equipment and follow departmental procedures.  Test equipment includes a Falling 
Weight Deflectometer (FWD), a lightweight profiler, and Friction Testing equipment.  Test 
equipment will be provided and maintained by the department.  Traffic control will be provided 
by the department with the Consultant making arrangements as needed to accomplish the 
work.  Test crews are required to work in pairs, and a maximum of two crews will be in 
operation at any given time.  The Consultant will collect the deflection, profile, and friction data 
and provide the data to the Bureau of Materials and Physical Research (BMPR) on a portable 
storage device for analysis by the department.  The majority of this work occurs between April 
and November. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
Work orders may consist of, but not be limited to, the following tasks: 

 Deflection testing of district-requested projects to assist with planning and programming 
of future rehabilitation work 

 Deflection testing of existing projects, as requested by the districts, to trouble-shoot 
construction- or materials-related problems 

 Deflection testing of experimental project sections for research purposes 
 Quality Assurance profile testing to verify Profile Index values on new and/or 

rehabilitated pavements on an as-requested basis 
 Friction testing of High Accident Sites per district request 
 Friction testing of selected projects to evaluate the department’s friction policy and 

formulate needed changes. 
 
The department will furnish the Consultant with the following: 

 Contract number, location information, and testing parameters for pavement sections 
requiring FWD testing 

 Traffic control during FWD testing 
 Contract number, location information, and contact information on lightweight profiler 

testing 
 Contract numbers and general location information for pavement sections requiring 

friction testing 
 Access to and training on databases as needed to gather detailed information on friction 

testing projects. 
 Testing equipment: 
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o Friction Trailer and Tow Vehicle:  IDOT trailer operated according to Illinois 
Modified ASTM E 274. 

o Falling Weight Deflectometer: Foundation Mechanics JILS 20T operated 
according to ASTM D 4694. 

o Lightweight Profiler:  Ames Engineering LISA operated according to ASTM E 
950. 

 
Information obtained through testing and data processing is the property of the Illinois 
Department of Transportation (IDOT) and cannot be sold or given to any other entity without 
written permission from IDOT. 
 
The completion date for this contract will be 12 months after authorization to proceed.  The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 12 months. 
 
Key personnel listed on Exhibit A for this project must include: 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer).  Must demonstrate 5 
years experience with IDOT pavement specifications, design, and maintenance. 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in preparing testing documents and processing data (must be an 
Illinois Licensed Professional Engineer).  Must demonstrate 5 years of experience with 
Microsoft Excel and internet applications. 

 The persons performing the non-destructive pavement tests (must have a valid Illinois 
driver’s license, a good driving record, and experience with the above non-destructive 
pavement testing).  Testers must demonstrate 5 years of experience and 25 projects 
tested with each ASTM test method listed above for performing non-destructive 
pavement testing. 

 
Statements of Interest must also include the following: 

 Your firm’s previous experience with this type of work and ASTM test methods. 
 Names of key personnel, along with one-page resumes indicating qualifications. 
 A statement of your firm’s ability to do the work in-house, or if necessary, what work you 

would need to subcontract. 
 Name and phone number of the contact person in your organization. 

 
The Consultant must provide evidence of the licensing requirements listed above, and 
documentation for each individual showing experience with pavement design, maintenance, 
and testing as required for their involvement in the work. 
 
Statement of Interest, including resumes of key people, must be received by the Bureau of 
Design and Environment prior to 12:00 P.M. central time, December 4, 2008, to be given 
consideration.  Submittals may be e-mailed to SOIPTB@dot.il.gov. Or send two (2) copies to: 

 
Illinois Department of Transportation 
Bureau of Design and Environment 
Attn: Ms. Cheryl Cathey, Consultant Unit 
Room 330, 
2300 South Dirksen Parkway, 
Springfield, Illinois, 62764 
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40. Job No. C-30-011-09, Pavement Monitoring and Reporting throughout State, Bureau of 
Materials and Research (BMPR). 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all Subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on February 18, 2009 at 10:30 A.M. at the 
Bureau of Materials and Physical Research (BMPR), 126 East Ash Street, Springfield. 
 
This project requires specialized technical services in two complementary areas.  The first area 
requires conducting a statewide analysis of friction data contained in the department’s friction 
database.  The basis of aggregate usage in HMA surfaces must be determined in order to 
determine the cost-effectiveness of the statewide friction policy.  The friction analysis is to be by 
aggregate/aggregate blends, surface mixture types, pavement surface age, and traffic.  The 
Consultant must be familiar with Microsoft Access, Microsoft Excel, and internet applications.  
Friction problems at specific sites may require a site visit and documentation of findings.  A 
report summarizing the friction test results for the year as well as a historical data analysis will 
need to be provided. 
 
The second area requires monitoring the department’s Pavement Preservation (P2) program.  
Pavement preservation activities include monitoring and maintaining a spreadsheet of projects 
(containing locations, contract details, annual condition information, etc.) and making periodic 
evaluations to determine effectiveness of treatments.  This information will need to be 
supplemented with friction data, rutting data, cost information, and documentation of any 
performance problems.  A year-end report summarizing the activity and results of the year and 
a historical summary of performance will need to be provided for the P2 program. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
Work orders may consist of, but not be limited to, the following tasks: 

 Updating records in the friction database to track results of each aggregate/aggregate 
blend 

 Analyzing friction test data for each aggregate/aggregate blend according to surface 
mixture type, pavement surface age, and traffic 

 Traveling to various locations through the state to monitor P2 projects:  document 
distresses and condition, photograph treatments, and prepare reports 

 Gathering performance data on P2 projects such as rut depth, friction data, Condition 
Rating Survey (CRS) values, distresses, etc. from databases 

 Maintain a spreadsheet with the projects constructed using P2 funds as projects are 
programmed and awarded. 

 
Information obtained through pavement monitoring and data analysis is the property of the 
Illinois Department of Transportation (IDOT) and cannot be sold/given to any other entity 
without written permission from IDOT. 
 
The department will furnish the Consultant with the following: 

 Current copy of the existing friction database to update as necessary 
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 Current copies of the spreadsheets tracking P2 sections to update as necessary. 
 Access to and training on databases as needed to gather detailed information on friction 

testing projects and performance data for P2 projects. 
 
The completion date for this contract will be 12 months after authorization to proceed.  The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 12 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer).  Five years 
demonstrated experience with IDOT pavement specifications, design, and maintenance 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in analyzing the friction data, monitoring the P2 projects, and writing 
reports (must be an Illinois Licensed Professional Engineer).  Five years demonstrated 
experience with pavement preservation treatment use and performance and with 
Microsoft Access, Microsoft Excel, Microsoft Word, and internet applications. 

 The persons who will assume the duties of Field Technician traveling to P2 projects to 
gather field data and take photos (must have proper training and experience in distress 
surveys.  Five years demonstrated experience with distress surveys using either IDOT 
or SHRP distress codes. 

 
Statements of Interest must also include the following: 
 

 Your firm’s previous experience with this type of work and examples of report writing. 
 Names of key personnel, along with one-page resumes indicating qualifications. 
 A statement of your firm’s ability to do the work in-house, or if necessary, what work you 

would need to subcontract. 
 Name and phone number of the contact person in your organization. 

 
The Consultant must provide evidence of the licensing requirements listed above, and 
documentation for each individual showing experience with pavement design, maintenance, 
data analysis, report writing, and distress surveys as required for their involvement in the work. 
 
Statement of Interest, including resumes of key people, must be received by the Bureau of 
Design and Environment prior to 12:00 P.M. central time, December 4, 2008, to be given 
consideration.  Submittals may be e-mailed to SOIPTB@dot.il.gov. Or send two (2) copies to: 
 

Illinois Department of Transportation 
Bureau of Design and Environment 
Attn: Ms. Cheryl Cathey,  
Consultant Unit, Room 330, 
2300 South Dirksen Parkway, 
Springfield, Illinois, 62764 
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41. Job No.  P-30-003-09 Statewide Waste Assessment Investigations, Bureau of Design and 
Environment. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on February 5 2009 at 1:30 P.M. at the 
Central Office Bureau of Design and Environment (BDE) in Springfield. 
 
The department has contracted with the Illinois State Geological Survey (ISGS) to conduct 
preliminary environmental site assessments (PESA's) of property proposed for highway use.  
ISGS conducts land-use history investigations; researches federal, state, and local records; 
conducts field surveys and selected field tests for volatile organic compounds, metals, 
pesticides, and PCBs (polychlorinated biphenyls); and attempts to determine if the potential for 
contamination is nonexistent, low, medium or high. Work orders under a blanket agreement will 
be negotiated and authorized by the department on an as needed basis.  
 
Based on PESA results, districts work with the Environment Section of the Bureau of Design 
and Environment (BDE) to decide whether additional analyses or other remediation actions are 
necessary. 
 
The department will furnish the PESA and, as available, Project Reports, field survey data, soil 
survey data, and plans of the existing and proposed transportation facility. 
 
Engineering services are required to perform "Preliminary Site Investigations" (PSI's), and when 
necessary Detailed Site Investigations (DSI's) which are identical to CERCLA RI/FS's.  PSI's 
will entail investigations of sites potentially containing regulated substances.  A variety of sites 
may be investigated (i.e., old, abandoned, or improperly closed landfills, chemical 
manufacturing sites, metal plating/fabricating sites, dry cleaning/service stations, storage tank 
sites and buildings and structures, containing potential contamination). 
 
Also, provisions for laboratory and field testing including geophysical surveys when needed will 
be required for a wide variety of regulated substances including but not limited to: soil and water 
quality parameters including contaminants i.e., PCB's, pesticides, heavy metals, organics and 
radioactive wastes. 
 
Additional work will include conducting surveys and testing, if applicable, of stored materials, 
tank contents, and containers to determine whether regulated substances are present.  
Evaluation, summarization, and reporting on PSI's, DSI's, laboratory analysis and survey work 
are included as an important part of this work. 
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PROPOSED WORK SUMMARIES FOR THE VARIOUS TYPES OF INVESTIGATIONS 
REQUIRED: 
 
POTENTIAL WASTE SITES AND UST-LUST SITES 
 
Engineering services are required to perform PSI's and on occasion, DSI's (RI/FS's), remedial 
design, which may include UST removal, and construction oversight of sites suspected to 
contain regulated substances, UST-LUST's and/or unsecured materials of concern.  The PSI's 
are to include verification of subsurface geologic and hydrologic conditions, identification of 
chemical contamination and identification of the extent of chemical contamination, when 
feasible. 

 
Preliminary site investigations include items of work such as work plans, health and safety 
plans, surface geophysical investigations, trenching, drilling, sampling, chemical analysis, and 
reporting.  Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant. 
 
MISCELLANEOUS SURVEYS AND TESTING 
 
Engineering services to perform environmental surveys and/or testing on an as-needed basis 
will include assignments such as conducting surveys and testing of stored materials, tank 
contents, containers, and environmental media (e.g., surface water, soil, air, and groundwater).  
The work may also include assignments such as reviewing and evaluating existing property-
specific information, providing technical expertise on an as-needed basis, corrective actions in 
order to achieve " No Further Remediation” clearance, and other ad hoc environmental-related 
tasks within the scope of services normally provided by a hazardous waste Consultant. 
 
EMERGENCY RESPONSE OVERSIGHT 
 
Engineering services are required to perform emergency response oversight.  Oversight shall 
include but not be limited to review of health and safety plans, drilling, sampling, chemical 
analysis, waste classification, reporting, and coordinating the release with the proper authorities 
(IEPA, IEMA, U.S. EPA, Corps of Engineers, or other State or Federal Agencies).  Laboratory 
testing, including quality assurance/quality control is considered to be the responsibility of the 
Consultant.  The Consultant should be prepared to perform any task to minimize the release 
and cleanup.  The goal of these work assignments is to obtain closure for the release from the 
proper State and Federal Agencies. 
 
ENVIRONMENTAL PLANS FOR OPERATIONS FACILITIES 
 
Engineering services may be required to review current operational facilities on current 
practices that impact the environment, investigate past practices, and make recommendations 
for mitigation and improvements.  Assist with the development of an environmental 
management system, which will provide a framework for practices, procedures, and processes 
to manage the Bureau of Operations’ Environmental Program. 
 
EXTRANET 

 
To help in the department facilitate in the review of work plans and PSI reports and project 
tracking, the Consultant will be required to upload all information regarding each work order and 
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to provide any technical assistant necessary to ISGS in the maintenance of the extranet site 
hosted by ISGS.  Information uploaded shall include but not be limited to draft and final work 
plans, draft and final PSI reports, budget information, analytical results, site location maps, site 
photographs, and progress reports. 

 
As a task is identified, the department will request the Consultant to prepare an outline of the 
work phases and technical approach, personnel requirements, detailed cost breakdown, and a 
schedule that is consistent with the task request. 

 
When a task order is awarded for investigation, the Consultant will be fully responsible for the 
sampling, testing and reporting. 

 
For performance of this work, the Consultant will be required to assign the necessary full-time 
staff described in its Statement of Interest and in many cases (except emergency response 
oversight), to respond with a draft work plan within 15 working days, conduct field work within 
10 working days after authority to proceed, draft report within 3 months after the authority to 
proceed, and final report two (2) weeks following IDOT comments.  For emergency response 
oversight, the Consultant will be required to respond in four hours. 

 
CONFIDENTIALITY:   

 
(1) Unless otherwise directed by IDOT, the Consultant shall hold all information provided by 
IDOT and the results of the work performed by the Consultant confidential and shall not 
disclose the same to any third party except where required by governmental regulatory 
agencies or as otherwise required by law.  Documents shall be marked “Confidential,” “Attorney 
Work Product,” “Attorney-Client Privileged,” or as directed by IDOT.  The confidentiality 
provisions herein shall survive any termination or expiration of this agreement.  The Consultant 
shall retain the right to disclose necessary information for financial, tax and insurance audits as 
required, subject to a confidentiality agreement with the auditor.  Specific information 
concerning the work performed will not be disclosed without IDOT’s prior approval. 

 
(2) It is understood that:  (i) you will make a reasonable effort to be available upon reasonable 
advance notice; (ii) you will keep confidential all information obtained, or analyses developed, in 
connection with this litigation or any related litigations with respect to which we may seek your 
advice and counsel; (iii) you will use such confidential information solely in connection with your 
engagement by IDOT; (iv) you will preserve any written materials, including e-mails generated 
or received by you in connection with this engagement, as such materials are potentially 
discoverable in litigation; (v) you will not in the future consult for, or otherwise represent, any 
other person or entity ith an interest ad erse to IDOT’s interests in or concerning the pending 
litigation, or the events or occurrences out of which the pending litigation arises; and (vi) you will 
keep confidential your retention by IDOT, unless and until you are identified in court papers as a 
testifying expert or we otherwise authorize you to breach this confidentiality. 

 
(3) It is specifically understood that if you are later designated a testifying expert, all documents 
that you create may become discoverable, including drafts and notes prepared prior to the time 
that your opinion or report is finalized. 

 
 “Therefore, you agree that: (i)  you will not prepare any draft opinion or report without our 
consent (regardless of whether the draft is for internal purposes or to share with others); (ii) you 
will not share any draft opinion or report, or any notes, with any other person without our 
consent; (iii) every draft opinion or report will bear the following legend:   THIS IS A 
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PRELIMINARY DRAFT.  IT HAS BEEN PREPARED BASED ON PRELIMINARY 
INFORMATION AND ASSUMPTIONS.  NO ONE MAY RELY ON THIS DRAFT.  IT IS 
SUBJECT TO CHANGE AS ADDITIONAL INFORMATION BECOMES AVAILABLE OR IS 
CLARIFIED’; (vi) all notebooks or individual pages of notes will bear the following legend   

THESE NOTES ARE INCOMPLETE AND HAVE BEEN PREPARED FOR PEROSONAL USE   

ONLY.  NO ONE MAY RELY ON THEM FOR ANY PURPOSES.  IT IS SUBJECT TO CHANGE 
AS ADDITIONAL IN FORMATION  BECOMES AVAILABLE  OR IS CLARIFIED’. 
 
The completion time for this work (excluding emergency response oversight) will be 14 months 
after authorization to proceed and the agreement with the Consultant will have an option to 
renew by the department for an additional 12 months. 
 
Statements of Interest must include the following: 
 
1. The location of the office from which the majority of work on this project will be performed. 
 
2. An organization chart showing the Administrative/Managerial Staff of the office and a flow 

chart of key Technical/Professional Staff, including field and risk assessment staff that will 
be assigned to this project.  Similarly, information of subconsultants' location/organization 
should be provided. 

 
3. The name of the laboratory that will be used for this project.  (The selected firm must have 

the capability of using either in-house or subcontracted laboratory facilities, which are 
qualified to work on IEPA sites.  The laboratory shall have an approved IEPA quality 
assurance plan and follow that plan in performing the analyses.) 

 
4. A statement of your firm's ability to do the work in-house, or if necessary, what work is to be 

subcontracted.  Indicate item(s) of work, which would be subcontracted, and the proposed 
subcontractors). 

 
5. A description of your mobilization plan to be used upon notification that a work order has 

been authorized. 
 
6. A discussion of your organizational and management practices to maintain established 

schedules, avoid cost overruns, and inform IDOT of the status of work orders. 
 
For additional information concerning the project, please contact Steve Gobelman at (217) 785-
4246. 
 
The prime firm must be prequalified in Special Services (Hazardous Waste) and be familiar 
with IDOT contracts to be considered for this project.  In addition, they must comply with the 
following: 
 
1. Use laboratory facilities that are accredited by the IEPA under 35 Illinois Administrative 

Code 186. 
 
2. Use appropriately licensed and certified equipment and appropriately licensed and 

registered subconsultants. 
Statements of Interest, including key personal and above requested information, must be 
submitted electronically to the Central Bureau of Design and Environment at the following 
address:  SOIPTB@dot.il.gov. 
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42. Job No. P-30-007-09, Photogrammetry Contract for the Southern Area of Illinois, Bureau 
of Design and Environment 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.  

 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on February 4, 2009 at 10:00 A.M. at 
the Harry R. Hanley Building, Bureau of Design and Environment, in Springfield. 
 
The main emphasis of the services required is obtaining aerial photography for the southern 
area of Illinois.  Other photogrammetry services may be required on an as needed basis.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as needed basis.  
 
The Consultant’s work includes providing the following services: 
 
 Photography Acquisition – The Consultant will be required to acquire vertical aerial 

photography of projects selected by the department.  The aerial photography shall be 
obtained according to the specifications titled “Illinois Department of Transportation 
Specifications for Vertical Aerial Photography” revised November 1, 1994.  The department 
requires a copy of the latest Calibration Report from the U.S. Geological Survey for each 
Consultant’s camera used on department projects. 

 
Other photogrammetric services, which may be requested: 
 
 Topographic Mapping – The Consultant may be requested to prepare topographic mapping 

using CADD technology, including analytical triangulation.  The mapping shall be prepared 
as per the latest version of the department’s manual titled “CADD Roadway Drafting 
Reference Guide.” 

 
 Orthophoto Production – The Consultant may be requested to produce digital images, 

digital mosaics, and orthophotos. 
 
The completion date for this contract will be 24 months after authorization to proceed.  
 
Key Personnel Listed on Exhibit A must include the following: 
 

 The person who will assume duties as project Manager for all aspects of the work. 
 
The prime firm must be prequalified in the Special Services (Aerial Mapping) category to be 
considered for this project. 
 
Statements of Interest must be submitted electronically to the Central Bureau of Design and 
Environment at the following address:  SOIPTB@dot.il.gov.   
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43. Job No. C-30-012-09, Construction Inspection with an emphasis on NPDES Compliance 
Statewide, Various Routes, Various Counties, Bureau of Construction. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2009 at 10:00 A.M. at 
Handley Building Springfield. 
 
Phase III engineering services are required to perform field reviews to evaluate jobsite 
compliance with the requirements of the NPDES Permits and other items as necessary.  The 
project includes compliance reviews for conformance with IEPA permits ILR10 and ILR40, the 
Standard Specifications for Road and Bridge Construction, Construction Memorandums, 
contract special provisions, and plans.   In addition, the Consultant will evaluate SWPPP and 
Erosion Control plans for conformance with industry standards, as needed and provide 
comments back to the District, which can be incorporated into the contract documents for 
bidding. 
 
The department will furnish the Consultant with instructions and forms to document the field 
reviews. 
 
The Consultant's work includes on-site inspections, documenting findings, and providing 
recommendations for improvement.  The Consultant will perform reviews to ensure compliance 
with the aforementioned documents and the Consultant agreement. The Consultant will 
maintain records and submit documentation of all reviews and other activities.  The completion 
date for this contract will be March 1, 2010. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 Liaison Engineer who will assume duties as project Manager for all aspects of the 
work(must be an Illinois Licensed Professional Engineer). 

 
 Person(s) who will be conducting field reviews. 
 
 Person(s) who will be conducting SWPPP and Erosion Control Plan evaluations. 

 
Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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44. Job No. C-30-013-09, Write Erosion Control and Storm Water Quality Field Guide for use 
by Construction Inspectors with an emphasis on NPDES Compliance and an evaluation 
of strategies appropriate to IDOT for Improved Storm Water Management, Bureau of 
Construction. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2009 at 2:00 P.M. at 
Handley Building Springfield. 
 
Phase III engineering services are required to perform field reviews to evaluate jobsite 
compliance with the requirements of the NPDES Permits and other items as necessary.  The 
project includes creating a manual, which can be used in the field to assist personnel in 
conformance with IEPA permits ILR10, and ILR40, the Standard Specifications for Road and 
Bridge Construction, Construction Memorandums, contract special provisions, and plans.  In 
addition, the Consultant will also be required to provide a written evaluation of strategies the 
department can implement regarding improved management of storm water on our projects. 
 
The Consultant's work includes preparation of field manual to assist with on-site inspections 
based on IDOT standards and specifications, industry practices and providing 
recommendations for improvement.  The Consultant will provide at least 5000 copies of a guide 
suitable for use in the field, including water resistant pages and spiral binding.  The Consultant 
will also provide guidance of activities the department is required to do.   The completion date 
for this contract will be March 1, 2010. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 Liaison Engineer who will assume duties as project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer) 

 
 Person(s) who will be preparing Field Guide 

 
 Person(s) who will be evaluating Roadway appropriate Storm water management 

strategies. 
 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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45. Job No. D-60-031-09, Traffic Signal Coordination and Timing (SCAT), Various Projects, 
Various Routes, Various Counties, Districts Two, Three, Four, and Five, Bureau of 
Operations. 

 
This project will utilize Direct Labor Multiplier (DLM) method of compensation. 
 
The Complexity Factor for this project is 0.003.   
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are to attend a negotiation meeting scheduled on January 30, 2009 at 1:00 P.M. at 
the Central Bureau of Operations office in Springfield. 
 
Engineering services are required to ensure signal optimization is achieved at various isolated 
traffic signal and traffic signal system locations within Districts 2, 3, 4, and 5.  Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as 
needed basis.  All work for this project will be in English Units.  
 
The project will include accomplishment of one or more of the following tasks for each selected 
location: 
 
 Data Collection - Field collection of traffic counts, turning movements, signal phasings, 

signal timings, equipment inventory, and other data needed to qualify existing operating 
conditions and determine signal optimization alternatives. 

 
 Data Analysis - Appropriate computer models such as HCS, SIGNAL, Synchro, TRANSYT 

7F, PASSER II, and CORSIM shall run on the database for each of the selected locations.  
Recommendations for optimal signal operation plans shall be generated utilizing the existing 
signal equipment and also with minor recommended equipment enhancements.  
Engineering judgment shall be used to select the final plan to be recommended for 
implementation. 

 
 Implementation - The approved optimization plan shall be placed in operation and any 

necessary fine-tuning adjustment shall be made. 
 
 Evaluation - A study of the effectiveness of the optimization plan shall be conducted.  

Benefits shall be estimated in terms of travel delay reductions, fuel savings, and reduction in 
carbon monoxide emissions. 

 
Recommendations for further enhancements to the optimization plan and/or equipment 
modifications may be requested for locations where the operation is still unsatisfactory. 
 
The department will furnish manuals, plans, or any other available information.  
 
The completion date for this contract will be 24 months after authorization to proceed.  
 
The Consultant shall be prepared to provide technical assistance on signal coordination issues 
at the department’s request. 
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Key personnel on Exhibit A for this project must include:  
 
 The person who will assume the duties of the Project Manager for all aspects of the work 

documents, must be an Illinois Licensed Professional Engineer; 
 
 The person who will perform the duties of the Project Engineer, that individual in charge 

who is directly involved in the development of the contract documents, must be an Illinois 
Licensed Professional Engineer; 

 
 The person who will perform the work necessary to prepare traffic signal coordination and 

timing operation plans; 
 
 The person who has the necessary expertise with traffic signal equipment and who will 

recommend equipment enhancements, implement the optimization plans, and recommend 
any fine-tuning adjustments; and 

 
 The person who will conduct the evaluation of the optimization plans. 

 
 The person who will perform the QC/QA review work of all milestone submittal documents. 

 
A brief outline of proposed procedures to be used to accomplish the project objectives needs to 
be provided with the statements of interest. 
 
The prime firm must be prequalified in the Special Studies (Signal Coordination & Timing 
(SCAT) category and furnish a list of projects they have done involving traffic signal system 
coordination and timing in the last five years. 
 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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46. Job No. D-60-032-09, Traffic Signal Coordination and Timing (SCAT), Various Projects, 
Various Routes, Various Counties, Districts Six, Seven, Eight, and Nine, Bureau of 
Operations. 
 
This project will utilize Direct Labor Multiplier (DLM) method of compensation. 
 
The Complexity Factor for this project is 0.003.   
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are to attend a negotiation meeting scheduled on February 5, 2009 10:30 A.M. at the 
Harry R. Hanley Building, Central Bureau of Operations office in Springfield. 
 
Engineering services are required to ensure signal optimization is achieved at various isolated 
traffic signal and traffic signal system locations within Districts 6, 7, 8, and 9.  Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as 
needed basis.  All work for this project will be in English units.  
 
The project will include accomplishment of one or more of the following tasks for each selected 
location: 
 
 Data Collection - Field collection of traffic counts, turning movements, signal phasings, 

signal timings, equipment inventory, and other data needed to qualify existing operating 
conditions and determine signal optimization alternatives. 

 
 Data Analysis - Appropriate computer models such as HCS, SIGNAL, Synchro, TRANSYT 

7F, PASSER II, and CORSIM shall run on the database for each of the selected locations.  
Recommendations for optimal signal operation plans shall be generated utilizing the existing 
signal equipment and also with minor recommended equipment enhancements.  
Engineering judgment shall be used to select the final plan to be recommended for 
implementation. 

 
 Implementation - The approved optimization plan shall be placed in operation and any 

necessary fine-tuning adjustment shall be made. 
 
 Evaluation - A study of the effectiveness of the optimization plan shall be conducted.  

Benefits shall be estimated in terms of travel delay reductions, fuel savings, and reduction in 
carbon monoxide emissions. 

 
Recommendations for further enhancements to the optimization plan and/or equipment 
modifications may be requested for locations where the operation is still unsatisfactory. 
 
The department will furnish manuals, plans, or any other available information. The completion 
date for this contract will be 24 months after authorization to proceed.  
 
The Consultant shall be prepared to provide technical assistance on signal coordination issues 
at the department’s request. 
 
Key personnel on Exhibit A for this project must include:  
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 The person who will assume the duties of the Project Manager for all aspects of the work 
documents, must be an Illinois Licensed Professional Engineer; 

 
 The person who will perform the duties of the Project Engineer, that individual in charge 

who is directly involved in the development of the contract documents, must be an Illinois 
Licensed Professional Engineer; 

 
 The person who will perform the work necessary to prepare traffic signal coordination and 

timing operation plans; 
 
 The person who has the necessary expertise with traffic signal equipment and who will 

recommend equipment enhancements, implement the optimization plans, and recommend 
any fine-tuning adjustments; and 

 
 The person who will conduct the evaluation of the optimization plans. 

 
 The person who will perform the QC/QA review work of all milestone submittal documents. 

 
A brief outline of proposed procedures to be used to accomplish the project objectives needs to 
be provided with the statements of interest. 
 
The prime firm must be prequalified in the Special Studies (Signal Coordination & Timing 
(SCAT) category and furnish a list of projects they have done involving traffic signal system 
coordination and timing in the last 5 years.  
 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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47. Job No. D-60-033-09, Statewide Sign Structure Inspection, Various Projects, Various 
Routes, Various Counties, Various Districts, Bureau of Operations. 
 
This project will utilize Direct Labor Multiplier (DLM) method of compensation. 
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting scheduled on February 5 at 1:30 P.M. 
at the Central Bureau of Operations office in Springfield. 
 
The scope of this project consists of planning, organizing and performing detailed structural 
inspections on simple aluminum span trusses, aluminum cantilever trusses, Vierendeel type 
steel span trusses, Vierendeel type steel cantilever trusses and bridge mounted sign structures.  
The number of overhead sign structures to be inspected is approximately 120.  The detail 
structural inspection shall include rating of all components, evaluation of conditions and 
preparation of an inspection report including a prioritized summary of repairs.  The use of ultra 
sonic testing equipment to spot check the wall thickness of end supports for aluminum trusses 
and the chords for Vierendeel steel trusses will be required. 
 
The Consultant’s shall provide all manpower, equipment, vehicles, materials and the 
appropriate traffic control for each structure to satisfactorily complete the work.  The work shall 
be done in accordance with the Sign Structure Inspection Manual, the Manual of Uniform Traffic 
Control Devices and any department policies or procedures governing the work. 
 
The inspector should have basic knowledge of sign truss nomenclature, experience in structural 
inspection, able to read and interpret shop drawings, physically able to work at heights, operate 
an automatic camera and other specialized testing equipment.  The Consultant should have a 
licensed Structural Engineer who has expertise in welding and weld details on sign structures 
and is capable of making recommendations on structural repairs. 
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as needed basis. 
 
The Consultant will have 12 months to prepare all documentation and complete inspection of 
the structures. 
 
Key personnel listed on Exhibit A for this project must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
 The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Professional Engineer).  In addition, the staff performing this 
work must be identified. 
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 The person who will perform the QC/QA review work of all milestone submittals (must be an 
Illinois Licensed Professional Engineer for roadway work and must be an Illinois Licensed 
Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be pre-qualified in the Structures (Highway: Typical) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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48. Job No. C-91-209-00, US 45 from IL 120 to IL 137, Phase III Project, Lake County, 
Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime 
Consultant will be using are scheduled to attend an initial meeting on February 6, 2009 
at 2:00 P.M. at the Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required for the improvement of US 45, from 
approximately IL 120 to IL 137. Work is expected to include the removal and 
replacement of the existing US-45 pavement from a point located near the IL 137 ramps 
to south of IL 120. The existing pavement will be replaced with 4 -12 foot wide lanes 
PCC concrete pavement (jointed) with 18 foot wide and variable barrier median.  
Resurfacing and patching of existing US 45 roadway from the IL-137 ramps south to 
Temple Drive approximately 2600 feet will also be included in this work. A proposed 
traffic signal is expected to be installed at US-45 and Casey Road and the existing traffic 
signal at US-45 / Arbor Blvd-Jones Point Road will be modernized.  Stage construction 
will be utilized with one lane in each direction maintained at all times. All work for this 
project will be in English units.  
 
The department will furnish the Consultant with Plans and Specifications.   
 
The Consultant's work is anticipated to include providing staff, vehicles, and appropriate 
test equipment necessary to complete this project.  The Consultant will furnish a Liaison 
Engineer and adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their sub-consultants, on the same project or on material coming   
from the same plant is prohibited. At the negotiation meeting, the Prime Consultant and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The Consultant will also provide the tools of the trade.  These tools will include an office 
computer system capable of running ICORS software.  The Consultant is expected to 
perform on site inspection, layout including design changes, provide construction layout 
when not provided for in the contract plans, provide geotechnical inspection and testing, 
prepare records, maintain documentation, submit pay estimates, change orders and any 
other duties that would require the services of an engineer to complete this project on a 
timely basis and in accordance with State specifications.  
 
The estimated construction cost for this project is $11,000,000. The anticipated 
construction completion date is October 31, 2010 + 10 working days. The Consultant 
must complete and submit final measurements, calculations and final contract records 
documents to the department no later than six (6) weeks after the construction 
completion date for the project. 
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Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer. 

 The Assistant Engineer. 

 The Document Technician. (The person actively performing the documentation 
on the project must possess a current IDOT Construction Documentation 
certificate and must be ICORS trained.  Include the Documentation Certificate 
Number IDOT class S-14, Documentation of Contract Quantities) 

 The Materials Coordinator 

 The Materials QA Technician. 

 The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be 
submitted electronically to the Central Bureau of Design and Environment at the 
following address: SOIPTB@dot.il.gov 
 
STATEMENTS OF INTEREST FOR THIS ITEM ONLY MUST BE RECEIVED BY THE BUREAU
 OF DESIGN AND ENVIRONMENT PRIOR TO 12:00 P.M. LOCAL TIME, DECEMBER 5, 2008.  
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Notice 

Consultant’s Annual Fee Capacity 
Issued August 7, 2008 

 
 
The department has revised the annual fee calculation by increasing the dollar amount. 
 
Annual Fee Capacity: A Consultant’s annual fee capacity is an evaluation of its 
technical and professional staff’s ability to generate an annual volume of work. To 
estimate the maximum annual fee capacity of a Consultant to perform transportation or 
architectural work, the larger of the fees computed by the following two methods is used: 
 
• the fee produced by multiplying the total number of technical staff by $200,000, 
 
or 
 
• the fee produced by multiplying the total number of professional staff by $800,000. 
 
 
To determine the annual fee capacity of Consultants performing aerial mapping services 
only, the figure of $700,000 per plotter is considered appropriate.  
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NOTICE 
CONSULTANT PREQUALIFICATION 

 
May 08, 2008 

 
This notice was originally sent to all prequalified consultants and included as a 
notice on April 5, 2007.  This is a notice to all firms to renew their firms 
prequalification.  All engineering consulting firms are responsible for resubmitting 
the correct portion (entire or corporate and financial) of the Statement of 
Experience and Financial Condition to remain prequalified. The department will 
not send reminders to submit the Statement of Experience and Financial 
Condition. NOTE: For firm’s fiscal year ending December 31, 2007, your SEFC is 
required by June 30, 2008. (See submittal requirements under recurring notices, 
Titled “CONSULTANT PREQUALIFICATION SUBMITTAL TIMES.” 
 
Firms that meet the requirements for prequalification receive a letter after the 
review of the Statement of Experience and Financial Condition that notes the 
firm’s Annual Fee capacity, provisional overhead rate and the date the firm’s 
prequalification ends. The last paragraph of the letter states if the entire or only 
the corporate and financial portion of the Statement of Experience and Financial 
Condition is required to remain prequalified. 
 
The last paragraph will state the following when the entire Statement of 
Experience and Financial Condition is required: “Your firm is prequalified until 
[FIRMS FISCAL YEAR ENDING DATE (SPECIFIC TO EACH FIRM)]. You will be 
given an additional six months from this date to submit the entire "Statement of 
Experience and Financial Condition" (SEFC) to remain prequalified. ”The last 
paragraph will state the following when the corporate and financial portion is 
required: “Your firm is prequalified until [FIRMS FISCAL YEAR ENDING DATE 
SPECIFIC TO EACH FIRM)]. You will be given an additional six months from this 
date to submit the Corporate and Financial Information portion of the "Statement 
of Experience and Financial Condition" (SEFC) to remain prequalified.” 
 
Also, in every Professional Transportation Bulletin, under recurring notices, Titled 
“CONSULTANT PREQUALIFICATION SUBMITTAL TIMES” is a submittal 
schedule for consulting firms.  
 
The most current Statement of Experience and Financial Condition is required to 
be submitted for review. An outdated SEFC will not be reviewed. The firm will be 
contacted and asked to submit the current SEFC. The most current Statement of 
Experience and Financial Condition (SEFC), Description and Minimum 
Requirements and a listing of all prequalified consultants are available at: 
http://www.dot.il.gov/desenv/preqcons.html 
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NOTICE 
CONSULTANT PREQUALIFICATION 

SUBMITTAL TIMES 
May 2008 

For firms currently prequalified, the entire Statement of Experience and Financial 
Condition (SEFC) is required to be submitted every three (3) years. 
 
Firms not prequalified (new firms or firms that lost prequalification) are required to 
submit the entire Statement of Experience and Financial Condition. Consultant firms are 
required to submit the corporate and financial portion of the Statement of Experience 
and Financial Condition annually to remain prequalified. 
 
Firms are required to report to this office any additions or deletions of licensed 
professional staff or any other key personnel that would affect the firm's prequalification 
in a particular category. Notice of changes must be submitted within 15 calendar days of 
the change. 
 
Once a firm is prequalified, they may request additional categories of prequalification at 
any time. 
 
After the review of a firm’s SEFC is completed, a letter is sent to the firm that denotes in 
the last paragraph if the entire SEFC is required or if the corporate and financial only is 
required.  
 
Submittal times are based on the firm’s fiscal year; i.e. Firms fiscal year ends Dec. 31, 
2007, the Consultant is given a 6 month grace period to submit and therefore has until 
June 30, 2008 to submit.  Firm is submitting the 2007 information in 2008.  
 
The following schedule is attached for your use: 
 
 

Firm Name 
Beginning with: 

2008 
Submittal 

2009 
Submittal 

2010 
Submittal 

2011 
Submittal 

2012 
Submittal 

2013 
Submittal 

A through E Corp. & 
Financial 

Corp. & 
Financial 

Entire 
SEFC 

Corp. & 
Financial 

Corp. & 
Financial 

Entire 
SEFC 

F through N Entire 
SEFC 

Corp. & 
Financial 

Corp. & 
Financial 

Entire 
SEFC 

Corp. & 
Financial 

Corp. & 
Financial 

O through Z Corp. & 
Financial 

Entire 
SEFC 

Corp. & 
Financial 

Corp. & 
Financial 

Entire 
SEFC 

Corp. & 
Financial 
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Illinois Department of Transportation 
Requirements for Quality Assurance Categories 

 
May 8, 2008 

 
As stated in previous notices: 
The QA categories require that all Consultants requesting prequalification in any of the 
Quality Assurance categories be enrolled in the AASHTO AAP Proficiency Assessment 
Program.   
 
IDOT requires Consultants enrolled in the program to allow IDOT access to their 
proficiency ratings via the AASHTO AMRL web site for aggregate and HMA, and the 
CCRL web site for concrete. In order to meet the terms of this requirement, as part of 
the prequalification process, each consultant is directed to the AASHTO web site.  
http://amrl.net.  A release form for CCRL may be found at in the recurring notices.  This 
pdf file should be printed, signed, and faxed to CCRL at the address printed on the 
form.  It should NOT be sent to the Illinois Department of Transportation. 
 
As stated in the Description and Minimum Requirements for prequalification the QA 
Testing labs must be fully accredited for consideration for prequalification in QA.   
 
Review the recurring notices labeled in the bookmarks as: 
 

• Quality Assurance Enrollment in AMRL Proficiency Assessment Program 
• Quality Assurance Testing 
• CCRL  Release Form 

 
A firm not enrolled in the AASHTO AAP Proficiency Assessment Program and CCRL 
Proficiency Assessment Program will not be prequalified in the QA categories. 
 
A firm that does not have an accredited lab will not be prequalified in the QA 
categories.   
 
 

Professional Transportation Bulletin 150 Revised November 21, 2008



Return To:  Cement and Concrete Reference Laboratory 
At NIST 

100 Bureau Drive, Stop 8616 
Gaithersburg, Maryland 20899-8618 

Phone: 301-975-6704 
Fax: 301-975-2243 

Email: ccrl@nist.gov 
 

 
APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO: 
 
Name:  Mark Gawedzinski, BMPR Pre-Qualification Coordinator 
Company: Illinois Department of Transportation 
 Bureau of Materials and Physical Research 
Address: Springfield, Illinois 
Email Address: mark.gawedzinski@illinois.gov 
Phone: 217-782-2799 
 
For: 
Laboratory Name:  
Address  
  
Phone Number:  
CCRL Laboratory Number  
 
I hereby give permission to CCRL to release copies of proficiency sample reports: 
 
   
Signature (mandatory)  Date 
   
   
Print Name   
   
   
Print Title   
   
   
E-mail Address   
 
This release remains in effect as long as this laboratory participates in the CCRL proficiency 
sample program.  
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NOTICE 
 

Construction Guides 
and 

Manuals – Memorandums 
 

The Department’s Construction Guides, Manuals and Memorandum are available 
on our web-site at the following address: http://www.dot.il.gov/dobuisns.html. 
 
 The Manual Sales Order Form is also available at the following address: 
http://www.dot.il.gov/desenv/orderform.html 
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NOTICE 

 DBE FIRMS AND PROJECT GOALS 
 
The firms noted on the List of Pre-qualified Consultants on IDOT’s website 
(www.dot.il.gov/desenv/preqcons.html) are firms certified as a DBE in specified areas.  It 
is the responsibility of any prime consultant firm to go to the Illinois Unified 
Certification Program web site (www.dot.il.gov/ucp/ucp.html) to verify the 
subconsultant is certified as a DBE in the area of work the sub will be performing on a 
specific project.  Only the pre-qualified areas of work the DBE firm is certified in as a 
DBE will be considered toward the project’s DBE goal. 
 
Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will 
be verified for DBE certification beginning January 1, 2007. 
 
If you have any questions on DBE certification, please contact Carol Lyle in the Office o 
Business and Workforce Diversity.  Any questions on prequalification, please contact 
Cheryl Cathey. 
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“Special Notice Regarding Disadvantaged Business Enterprises” 
 
The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 
 
To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.dot.il.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, 
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms 
that are not certified DBEs should encourage them to become certified by contacting 
SBE’s Certification Section at (217) 782-5490. 
 
Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  
 
1. Notification to the prime consultant that the Agreement will not be signed until the 

percentage of DBE participation is met. 
 
2. The Agreement will be signed with the understanding that payments to the prime 

consultant will be reduced by an amount determined by multiplying the total 
Agreement fee by the designated percent and subtracting the dollar value of DBE 
subcontracts. 

 
3. Contract negotiations will be terminated. 
 
Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 
 
A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
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NOTICE FOR DOCUMENTATION OF CONTRACT QUANTITIES

Information regarding the Documentation of Contract Quantities can now be
found on our web site (www.dot.il.gov ) under Public Partners. The registration
form, registration process and class format is available.

If you have questions regarding this class or the content on the web page, please
email cbctraining@dot.il.gov.
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NOTICE OF ELECTRONIC SIGNATURES 
 

 
In order for us to verify your scanned in signature (on cover letters, Exhibit A, Disclosure Forms A and B, 
and Delinquent Payment Form) we request that you complete the Signature Certification for Electronic 
Submittals form and submit it to us in hard-copy immediately.  A signature certification form must be 
completed for each individual that will be signing any of the above mentioned documents.   If you have 
previously submitted your Signature Certification and no new individual will  be signing the 
documents you are not required to re-submit the document. 
 
Send Submittal to: 
Illinois Department of Transportation 
Ms. Cheryl Cathey 
Bureau of Design and Environment 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, IL 62764 
 
If you have questions, please contact Carrie Kowalski at: Carrie.Kowalski@illinois.gov 
 
 
 

 
Signature Certification for Electronic Submittal 
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Signature Certification For Electronic Submittals

I certify that my electronically scanned-in signature appearing in future electronic Statements of Interest and associated documents
submitted by our firm is authorized to be affixed by the person doing so and will be binding on the firm.

______________________________ _______________________________ __________________________
                       (Firm)                                                           (Signature)                                                (Title)

STATE OF ______________________________

COUNTY OF _____________________________   I, ___________________________________________

a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that

________________________________________________________________________________________

known to me to be the same person whose name is subscribed to the foregoing instrument, appeared before me this day in person
and acknowledged that (he/she) signed, sealed and delivered the said instrument as a free and voluntary act, for the uses and
purposes therein set forth.

GIVEN under my hand and Notary Seal this ____________ day of ___________________A.D. _______________.

__________________________________
         NOTARY PUBLIC
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Notice
Of Requirement For

Illinois Department Of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the Illinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The
Department is required by law to require this number from all parties contracting with the State
of Illinois.  If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site www.state.il.us/dhr/  or may also be obtained by
contacting:

DHR, Public Contracts Section
Public Contracts Division
100 W. Randolph,
Suite 10-100
Chicago, IL 60601

or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15
employees.
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NOTICE FOR JOINT VENTURE 
 
Statements submitted by Joint Ventures will be considered. The Joint Venture, 
Agreement signed by all parties, must be included with the statement of interest. The 
Joint Venture entity will have the sum of the individual firm’s prequalification, capacity 
and evaluation history.  IDOT does not have a form for joint venture agreements. The 
firms submitting as a joint venture are required to obtain and submit the joint venture 
agreement. 
 
The required insurance coverage applies to the Joint Venture entity. 
 
The Joint Venture entity will submit one statement of interest with the following specified: 

• the party who will be the managing firm 
• the firm responsible for each prequalification category 
• each individual firm’s work left,  disclosure forms and delinquent dept forms. 
• the firm responsible for invoicing 
• One Exhibit A plus other required documents specified in the PTB combining the 

information for all firms.  (Indicate personnel name and firm name on exhibit A for 
key staff) 

 
EXHIBIT A EXAMPLE: 
 

Name Required Prequalification Category : 
 Location Drainage 
*Name Mr. John Smith   (ABC Engineering  

Assoc.) 
Category    PE (PE, SE, LS) 
Registration # 62012345 
Year Registered 1995 State IL 
Office Location: 
City Chicago State IL 

 
 
A firm planning to submit a Statements of Interest as a joint venture is required to 
contact the department for a new Statements of Interest Code.  Contact Carrie Kowalski 
by e-mail at Carrie.Kowalski@illinois.gov.   The code is required so that the joint venture 
proposal is recognized as a joint venture.  
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Overtime Billing 
for  

Engineering Consultant Contracts 
 
 
 
The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 
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NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 
 
Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 
 
Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 
 
Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 
 
Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 
 
DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 
 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

 
Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 
 
However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
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NOTICE 
Effective January 24, 2008 

 
Illinois Department of Transportation 

Requirements for Verification of Quality Assurance Consultants Enrollment in 
the AMRL Proficiency Assessment Program 

 
As part of the prequalification process, Consultants wanting to become precertified as a Quality 
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program.  
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency 
ratings via the AASHTO AMRL web site.  In order to meet the terms of this requirement, as part of 
the prequalification process, each consultant is directed to the AASHTO web site at: 
 

http://amrl.net 
 

Log in to the site as you would to report your firms’ proficiency assessment results.  Once the firm 
has logged into the AASHTO web site, complete the following steps: 
 
• Select the black “My Lab” tab at the top of the page.   
• Then Under Lab Account in the left column, select Manage PSP Specifiers.   
• Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.   
• Select Configure Enrollment Specifiers. 
• Make the following samples available for evaluation with unlimited time periods: 
 

AASHTO 
(Illinois Modified) 

ASTM Description 

AGGREGATES 
T 11 (IL) C117 75-µm (No. 200) by Washing 
T 27 (IL) C136 Sieve Analysis of Fine and Coarse Aggregates 
T 84 (IL) C128 Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only) 
T 85 (IL) C127 Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only) 

   
HOT-MIX ASPHALT 

T 166 (IL) D2726 Bulk Specific Gravity 
T 209 (IL) D2041 Maximum Specific Gravity 
T 312 (IL)  Superpave Gyratory compaction 
T 308 (IL)  Asphalt Binder Content by Ignition 

   
CONCRETE 

T 22 (IL) C 39 Compressive Strength of Cylinders 
T 23 (IL) C 31 Making and Curing Test Specimens in the Field 

T 119 (IL) C 143 Slump 
T 121 (IL) C 138 Weight, Yield, and Air Content 
T 126 (IL) C 192 Making and Curing Test Specimens in the Laboratory 
T 152 (IL) C 231 Air Content-Type A or B Pressure Method 
T 196 (IL) C 173 Air content by Volumetric Method (if performed) 
• Select Next 
• Select Finish 
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IDOT AMRL Proficiency Verification 
Page 2 
 
Once the process is complete, consultants will no longer be required to submit AASHTO AMRL 
Proficiency Results as part of the prequalification process.  
 
Contact the Consultant Services Unit of the Illinois Department of Transportation, Bureau of Design 
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217) 
782-7200 if you require additional information.  
 
 
 
David L. Lippert, P.E. 
Engineer of Materials  
And Physical Research 
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NOTICE 
 

QUALITY ASSURANCE PREQUALIFICATION CATEGORY 
 
This notice is important for consultants who are, or wish to be, prequalified in the Quality 
Assurance (QA) prequalification category. The requirement for accreditation of QA Testing 
laboratories was phased in over time and is now required. 
 
QA Testing labs must be fully accredited to be considered for any new contracts or to renew 
prequalification. 
 
Note: Neither prequalification nor accreditation is required for consultants working directly for 
contractors, performing Quality Control (QC) activities. 
 
Synopsis of requirements: 
 
•  The laboratory must be accredited under the AASHTO Accreditation Program (AAP). The 

AAP requires on-site inspections and participation in proficiency sample programs. The 
Portland cement concrete (PCC) inspections and proficiency programs are conducted by 
the Cement and Concrete Reference Laboratory (CCRL). The hot-mix asphalt (HMA) 
programs are conducted by the AASHTO Materials Reference Laboratory (AMRL). Either 
CCRL or AMRL can conduct the aggregate program for your lab. Both AMRL and CCRL 
are scheduled to be in Illinois this year. 

 
•  The laboratory shall be accredited in all of the test procedures specified in Bureau of 

Materials and Physical Research (BMPR) Policy Memorandum “Minimum Private 
Laboratory Requirements for Construction Materials Testing or Mix Design.” The current 
policy (2001-01)can be found in the Manual of Test Procedures for Materials. An update is 
scheduled to be published soon and may be viewed or downloaded from the Department’s 
Web site. 

 
•  Personnel performing materials testing for aggregate, PCC, and HMA shall have 

completed the appropriate QC/QA trained technician classes. Personnel performing soils 
field tests shall have completed IDOT class S-33, “Standard Earth Density.” 

 
The description of the prequalification categories, the SEFC, and the BMPR Policy Memo may 
be viewed or downloaded from the IDOT Internet Site: http:// www.dot.il.gov 
 
Information about the AAP accreditation and AMRL programs may be found on the AMRL 
Web Site: http://patapsco.nist.gov/amrl/home/index.asp 
 
Information about the CCRL inspection and proficiency sample programs may be found on the 
CCRL Web Site: http://www.bfrl.nist.gov/862/ccrl/front.htm 
 
Questions may be addressed to your District Materials Engineer or the Central Bureau of 
Materials and Physical Research. 
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NOTICE 
February 7, 2008 

 
Revised Sub-Consultants Formula 

 
FORMULA FOR COST PLUS FIXED FEE 

METHOD OF COMPENSATION 
 

 
Effective on projects advertised in PTB 144 (April 5, 2007) and for all 
supplemental agreements received on or after June 13, 2007 the fee portion 
of the Cost-Plus-Fixed-Fee method of compensation will change.  The 
compensation for this method will be: 
 
Compensation = DL+DC+OH+FF 
 
Where FF:  

 
For Prime Agreements is: 
(0.37+ R)DL+%DL 
 
When % is: 
1 or 2 sub-consultants       = 10% of Direct Labor (DL) of Subs  
3 or 4 sub-consultants       = 12% of Direct Labor (DL) of Subs 
5 or more sub-consultants =  15% of Direct Labor (DL) of Subs 

 
Sub-Consultants 
(0.37 + R)DL   
 

Where: 
R= Complexity Factor: 0, 0.035, or 0.07 
DL = Direct Labor 
DC= Direct Cost 
OH= Overhead Rate  
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NOTICE 
Construction and Quality Assurance Consultants 

S 33- Geotechnical Field Testing and Inspection Class 
 
Professional Transportation Bulletin 117 included a notice that S 33 is a required class 
for technicians performing soil tests on construction projects. This includes consultant 
personnel providing Construction Inspection or Quality Assurance Testing on 
Department projects. The Department will schedule sessions of this class after 
determining the demand. Below is a description of the class and sign-up information. 
 
Course Objectives 
The student will be able to do the following: 1. Determine the Standard Dry Density and 
Optimum Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine 
in-place density in accordance with approved test procedures. 3. Select the correct soil 
curve by the use of a one-point proctor and/or textural classification of the soils. 4. 
Determine the moisture content of a soil by either laboratory or field methods. 5. Perform 
validity checks of the soils test results. 6. Report test results in accordance with 
departmental requirements. 
 
Prerequisites: 
1. One year of college level technical training or six months experience, or consent of 

the course instructor;  
2.  High school math, including ability to calculate percentages. 
 
Course Length: 
Two Days, including written examination. 
 
Cost: 
There is no cost to consultants. 
 
Location: 
District One, District Eight, and other locations determined by demand. 
 
Schedule: 
As determined by demand; late fall, winter, and early spring. 
 
To Register: 
Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit. For each 
proposed registrant, provide name, firm name, address, phone, FAX and e-mail. Please 
list multiple registrants in priority order, since seating in initial classes may be limited. 
 
Brad Risinger 
IDOT- Technical Training Unit 
313 Hanley Building 
2300 S. Dirksen Parkway 
Springfield, IL 62764 
217 782-0128 
FAX 217 524-7260 
Brad.Risinger@illinois.gov 
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NOTICE OF TRAINING OPPORTUNITY 
 

LAKELAND COLLEGE TRAINING COURSES 
 

Lakeland College will be conducting QC/QA Training again this year. Please visit the 
web-site for further information. Information or schedules can also be obtained by 
contacting Marlene Browning. 
 
Marlene K. Browning 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
Internet Homepage: http://www.lakeland.cc.il.us/idotqcqa 
 
 
 
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 

The National Highway Institute (NHI) Course listing as well as other pertinent information 
is available at the following address:  
 
http://www.nhi.fhwa.dot.gov/default.asp 
 
 
 
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 
The National Transit Institute (NTI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.ntionline.com/Courses.asp 
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